

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

		1. CONTRACT ID CODE		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 01		3. EFFECTIVE DATE 7 DEC 06		4. REQUISITION/PURCHASE REQ. NO. SB070024	
		5. PROJECT NO. (If applicable)			
6. ISSUED BY ARCHITECT OF THE CAPITOL United States Capitol Washington, D.C. 20515			7. ADDRESS AMENDMENT/MODIFICATION TO Architect of the Capitol Procurement Division Ford House Office Building Attn: Fred Witcher Room H2-263 Bid Room Second and "D" Streets, S.W. Washington, DC 20515		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				(X)	9A. AMENDMENT OF SOLICITATION NO. RFP 070069
					9B. DATED (See Item 11) 15 NOV 06
					10A. MODIFICATION OF CONTRACT/ORDER NO.
					10B. DATED (See Item 13)
CODE		FACILITY CODE			
SUBJECT: REPLACE COUNTERTOPS AND SINKS IN VARIOUS SUITES OF THE HART SENATE OFFICE BUILDING, WASHINGTON, D.C.					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☐ X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offers ____ is extended, ☐ XX is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and return 2 copies of the amendment; (b) By acknowledging receipt of this amendment in Block 12 of Page 1 of the solicitation package, giving amendment number and its date; or (c) By separate letter which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter, provided the letter make reference to the solicitation and this amendment, and is received prior to the opening/receipt hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.			
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).			
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:			
D. OTHER (Specify type of modification and authority)			
E. IMPORTANT: Contractor ____ is not, ____ is required to sign this document and return it to the issuing office.			
14. DESCRIPTION OF AMENDMENT/MODIFICATION SEE CONTINUATION PAGE			
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.			
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		By _____ (Signature of Contracting Officer)	

A. This Amendment No. 01 is issued to the above referenced solicitation to replace pages with those that have corrections and/or changes made to them as identified by the black lines in the right margin. Please replace the following pages with those currently in the solicitation package.

Remove Pages

Section B, Supplies or Services and Prices/Costs,
Page 3
Specifications, Pages 1 and 2
NONE

Insert Pages

Section B, Supplies or Services and Prices/Costs,
Page 3
Specifications, Pages 1 and 2
Sketch of Room SH410

NOTES:

1. The due date and time for receipt of offers remains December 15, 2006, 1:00 PM.

Attachments

Section B, Supplies or Services and Prices/Costs, 1 page
Specifications, 2 pages
Sketch of Room SH410, 1 page
Site Visit Attendees, 1 page

SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

GENERAL PURPOSE

The Contractor shall furnish all labor, equipment and materials to replace countertops and sinks in various suites of the Hart Senate Office Building, Washington, D.C. as scheduled in the following article entitled "SCHEDULE OF ITEMS".

SCHEDULE OF ITEMS

<u>Item</u> <u>No.</u>	<u>Supplies/Services</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit</u> <u>Price</u>	<u>Amount</u>	
0001	Replace Countertops and Sinks in accordance with the specifications and drawings	74	EA	\$ _____	\$ _____	

END OF SECTION B

Specifications for Providing New Counter Tops for Various Offices in the Hart Senate Office Building Under the Jurisdiction of the Superintendent of the Senate Office Buildings

1. General Scope of Work:

- 1.1. The contractor shall provide the labor, material and hardware to replace seventy four (74) counter tops and sinks in various suits of the Hart Senate office building with Pepper Ivory color Corian counter tops (see Figure A) or equivalent. The contractor shall also provide each sink with, Kohler Faucet K-8215-K-CP, Kohler handles K-10670-4-CO, Jones-Stevens # D70-100 1¼"X 6" Strainer and DuraPro 1 ½" P-Trap Chrome 17 Gauge # 162108. The Contractor shall also provide toilet paper holders, Bobrick #667, for the sinks that have top to floor panels. (see figure C in 2.4.)




Figure A

- 1.2. Contractor shall anticipate all work to be performed during off hours defined as the following: Monday through Friday between 2000 to 0600 hours. Saturday between 1700 hour and 0600 hours Sunday.
- 1.3. Work shall be scheduled through the Contracting Officer Technical Representative (COTR) at least two weeks before delivery of any material.
- 1.4. The contractors interested in bidding on this proposal shall be scheduled at 0600 hours on a Saturday for a site visit to measure counter tops for shop drawings. Visiting the locations for the new countertops is a mandatory requirement for the bid process and approval of shop drawings is mandatory before fabrication and installation. Shop drawings shall be scaled on 8 ½ X 11 paper and shall be submitted two weeks after the contract is awarded.


2. Specific Nature of Work:

- 2.1. The contractor shall install seventy-four (74) counter tops with sink bowls of the Hart Senate office building in the room assignment and quantity illustrated in Table 1 on the proposed dates. Note "When available" indicates coordination is required with the individual offices and may occur on the same day as other deliveries. Sketches of each counter are illustrated in the attached document for reference only.

Location of Counter Tops	Number of Counter Top for Replacement	Estimate Installation Date
SH110 and SH207	3	When available
SH520 and SH631	3	When available
Sh528 and SH634	3	When available
SH722 and SH834	3	When available
SH522 and SH638	3	When available
SH328 and SH434	3	When available
SH104 and SH202	3	When available
SH731 and SH841	3	When available
SH531 and SH645	3	When available
SH141 and SH231	3	When available
SH511 and SH614	3	When available
SH709 and SH812	3	When available
SH716 and SH816	3	When available
SH717 and SH826	3	When available
SH720 and SH827	3	When available
SH713 and SH817	3	When available
SH730	2	When available
SH502	2	When available
SH503-SH602	3	When available
SH513 and SH617	3	When available
SH302	2	When available
SH306 and SH410	3	When available
SH330	2	When available
SH133 and SH228	3	When available
SH135 and SH226	3	When available
SH136 and SH224	3	When available

Table 1: Room number and counter top quantity

- 2.2. The counter tops shall be Corian color Pepper Ivory or equivalent (Figure A). Submit to the Contracting Officer Technical Representative (COTR) a 2 inch by 2 inch sample of the counter top for approval.
- 2.3. Each counter top shall have a 3" back splash and a 6" skirt (see Figure B).



DO NOT FABRICATE FROM THIS DRAWING - FOR REFERENCE ONLY
NOT TO SCALE

Architect of the Capitol
Office of the Superintendent

Senate Office Buildings

Room / Suite No.:

Drawn By:

Approved By:

Date Work Completed:

Sketch No.:

