

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE 1 OF 2 PAGES
2. AMENDMENT/MODIFICATION NO. 01	3. EFFECTIVE DATE 04/04/2007	4. REQUISITION/PURCHASE REQ. NO. CB 070059	5A. TITLE: 020188, Emergency Electrical Service Upgrade, CB		5B. PROJECT NO. 020188
6. ISSUED BY AOC - Procurement Division 2nd & D Streets, SW Room H2-263 WASHINGTON, DC 20515		CODE 9901	7. ADMINISTERED BY (If other than Item 6) AOC - Procurement Division 2nd & D Streets, SW ATTN: Ryan Kirkwood Room H2-263 WASHINGTON, DC 20515		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code)				(X)	9A. AMENDMENT OF SOLICITATION NO. RFP070086
				X	9B. DATED (SEE ITEM 11) 03/09/2007
					10A. MODIFICATION OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 11)
CODE		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☒ is extended, ☐ is not extended,

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 7 and 14, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
SEE LINE ITEMS

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this amendment is to make clarifications, answer questions, change the wage determination used, and extend the due date for proposals to 04/18/2007 at 1:00pm.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Ryan I. Kirkwood Contract Specialist	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

Summary Info Continuation Page

BASE

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
1	General Construction Contract	Total : 1.00	LT	\$	\$

Description:The Contractor shall furnish all supplies, equipment, personnel and services necessary to perform the work for the procurement and installation of a new 13.2 KV wiring and an emergency Diesel Generator System with associated equipment for the United States Capitol Building. The work includes new primary feeders to the House and Senate sides of the Capitol's new emergency substations. The work also includes the removal of two (2) existing 230KW Generators including the outdoor generator remote radiators to be turnover the to AOC and delivered to AOC designated storage facilities (within 50 miles) for the Emergency Electrical Service, United States Capitol, Washington, D.C. (see the SPECIFICATIONS AND THE CONTRACT DRAWINGS) as required by the Architect of the Capitol.

Lump-Sum Price for Base

\$

AMENDMENT NO.: 01

Solicitation No.: RFP070086

This amendment is issued as follows: On the handout given at the onsite it mentioned had carried proposals IGNORE this and see page 1 and clause AOC52.215-1 on page 40. For clarification on security issues see clause AOC52.223-5 page 34 and AOC52.223-8 page 35. For clarification on Bonding see clause AOC52.228-5 on page 17.

<u>Remove Page(s)</u>	<u>Insert Pages</u>
-----------------------	---------------------

GENERAL DECISION DC070001(02/09/2007)	GENERAL DECISION DC070003 (02/09/2007)
---------------------------------------	--

ATTACHMENT: DC3dvb
RFP070086Questions&Respons
2007 Calenders tentative hours

Distribution:

Contract File

General Decision Number: DC070003 02/09/2007 DC3

Superseded General Decision Number: DC20030003

State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (Does not include single family homes and apartments up to and including 4 stories)

Modification Number	Publication Date
0	02/09/2007

* ASBE0024-001 10/01/2006

	Rates	Fringes
Asbestos Worker/Heat and Frost Insulator		
Includes the application of all insulating materials, protective coverings, coatings and finishes to all types of mechanical systems.....	\$ 27.13	13.13

* ASBE0024-002 10/01/2006

	Rates	Fringes
Hazardous Material Handler		
Includes preparation, wetting, stripping, removal, scrapping, vacuuming, bagging and disposing of all insulation materials, whether they contain		

asbestos or not, from		
mechanical systems.....	\$ 18.00	6.45

* ASBE0024-005 10/01/2006

	Rates	Fringes
--	-------	---------

Fire Stop Technician		
Includes the application		
of materials or devices		
within or around		
penetrations and openings		
in all rated wall or floor		
assemblies, in order to		
prevent the passage of		
fire, smoke or other		
gases. The application		
includes all components		
involved in creating the		
rated barrier at perimeter		
slab edges and exterior		
cavities, the head of		
gypsum board or concrete		
walls, joints between		
rated wall or floor		
components, sealing of		
penetrating items and		
blank openings.....	\$ 22.00	6.24

BRDC0001-001 04/30/2006

	Rates	Fringes
--	-------	---------

Bricklayer.....	\$ 25.90	6.19
-----------------	----------	------

CARP0132-006 05/01/2006

	Rates	Fringes
--	-------	---------

Carpenter (Including Drywall		
Hanging).....	\$ 23.37	5.75
Piledriver.....	\$ 22.47	6.00

ELEC0026-003 09/02/2002

	Rates	Fringes
Communication Technician.....	\$ 20.60	5.09

SCOPE OF WORK: Includes low voltage construction, installation, maintenance and removal of teledata facilities (voice, data and video) including outside plant, telephone and data inside wire, interconnect, terminal equipment, central offices, PABX, fiber optic cable and equipment, railroad communications, micro waves, VSAT, bypass, CATV, WAN (Wide area networks), LAN (Local area networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in industrial applications such as assembly lines, robotics and computer controller manufacturing systems. The installation of conduit and/or raceways shall be installed by Inside Wiremen. On sites where there is no Inside Wireman employed, the Teledata Technician may install raceway or conduit not greater than 10 feet. Fire alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in conduit. All HVAC control work.

ELEC0026-016 11/06/2006

	Rates	Fringes
Electrician (Excluding Communication-Low Voltage Wiring).....	\$ 32.45	11.32+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s Birthday, Inauguration Day, Memorial Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day or days designated as legal holidays by the Federal Government.

ENGI0077-009 05/01/2006

	Rates	Fringes
--	-------	---------

Power equipment operators:

Boom Trucks.....	\$ 25.52	6.42+a
Cranes (35 tons and above) ..	\$ 26.69	6.42+a+b
Cranes (under 35 tons).....	\$ 26.23	6.42+a+b
Forklifts.....	\$ 18.95	6.42+a
Piledrivers.....	\$ 26.23	6.42+a

a. PAID HOLIDAYS:

New Years Day, Inaugural Day, Decoration Day, Independence Day, Labor Day, Martin Luther King's Birthday, Veterans Day, Thanksgiving Day, Friday after Thanksgiving and Christmas Day.

b. PREMIUM PAY:

Tower cranes and cranes 100-ton and over to receive \$1.00 per hour premium over Group One.

IRON0005-001 06/01/2006

Rates

Fringes

Ironworkers:

Structural, Ornamental and Chain Link Fence.....	\$ 25.68	11.345
---	----------	--------

IRON0201-003 05/01/2006

Rates

Fringes

Ironworker, Reinforcing.....	\$ 23.45	12.08
------------------------------	----------	-------

LAB00657-001 06/01/2006

Rates

Fringes

Laborer:Skilled.....	\$ 18.41	3.84
----------------------	----------	------

FOOTNOTE: Potmen, power tool operator, small machine operator, concrete labor including concrete preparation, signalmen, laser beam operator, waterproofer, open caisson, test pit, underpinnig, pier hole and ditches, ladders and all work associated with lagging that is not expressly

stated, strippers, operator of hand derricks, vibrator operators, pipe layers, or tile layers (tile laid on road construction projects ONLY), operators of jackhammer, paving breakers, spaders or any machine that does the same general type of work, scaffold builders, operators of towmasters, scootcretes, buggymobiles and other machines of similar character, operators of tampers and rammers and other machines that do the same general type of work, whether powered by air, electric or gasoline builders of trestle scaffolds over one tier high and sand blaster, power and chain saw operators used in clearing, installers of well points, wagon drill operators, acetylene burners and licensed powdermen.

LABO0657-002 06/01/2006

	Rates	Fringes
Laborers:		
Mason Tenders, Brick.....	\$ 13.91	3.84
Mortarmen, Scaffold		
Builders.....	\$ 14.65	3.84

MARB0002-002 05/01/2006

	Rates	Fringes
Marble & Stone Mason.....	\$ 29.87	11.15

INCLUDES pointing, caulking and cleaning of All types of masonry, brick, stone and cement structures; EXCEPT pointing, caulking and cleaning of exisiting masonry, brick, stone and cement (restoration work)

MARB0003-001 05/01/2006

	Rates	Fringes
Mosaic & Terrazzo Worker, Tile Layer		
Marble Mason and Tile Layer.	\$ 24.32	8.78
Terrazzo Worker.....	\$ 25.07	8.78

MARB0003-004 05/01/2006

	Rates	Fringes
Marble, Tile & Terrazzo Finisher.....	\$ 19.59	7.90

PAIN0051-004 06/01/2006

	Rates	Fringes
Glazier		
Contracts \$2,000,000 and under.....	\$ 23.12	7.46
Contracts over \$2,000,000...	\$ 24.84	7.46

PAIN0051-010 06/01/2006

	Rates	Fringes
Painters:		
Brush, Roller, Spray and Drywall Finishers.....	\$ 22.06	7.31

PLAS0891-003 05/01/2006

	Rates	Fringes
Cement Mason.....	\$ 25.45	5.46

PLUM0005-007 08/01/2006

	Rates	Fringes
Plumber		
Apartment Buildings over 4 stories (except hotels), schools, colleges and speculative office buildings, strip shopping centers, churches, water coolers, room air conditioning units,		

appliances, packaged ice
machines and light
commerical refrigeration
and/or air conditioning
systems serving a single
business in a single story
building and not to exceed

5. h.p. or tons, self-

contained package unit up

to including 5 h.p. or tons.\$ 20.64

8.08+a

ALL Other Work.....\$ 31.52

12.59+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUM0602-006 08/01/2006

Rates

Fringes

Steamfitter, Refrigeration &
Air Conditioning Mechanic

(Including HVAC Pipe Work).....\$ 31.27

12.82+a

a. PAID HOLIDAYS:

New Year's Day, Martin Luther King's Birthday, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day
and the day after Thanksgiving Day and Christmas Day.

* SFDC0669-001 01/01/2007

Rates

Fringes

Sprinkler Fitter.....\$ 27.45

13.40

SHEE0100-002 07/01/2006

Rates

Fringes

Sheet Metal Worker (Including
HVAC Duct Work).....\$ 30.39

11.05

SUDC2000-001 04/12/2000

	Rates	Fringes
Laborer, Unskilled.....	\$ 11.83	2.23
Pointer, caulker and cleaner INCLUDES pointing, caulking and cleaning of existing masonry, brick, stone and cement structures (restoration work); EXCLUDES pointing, caulking and cleaning of new or replacement masonry, brick, stone and cement.....	\$ 20.00	

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

=====

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION

**EMERGENCY ELECTRICAL SERVICE, UNITED STATES CAPITOL,
WASHINGTON, D.C.
RFP NO. 070086**

Question 1: Please provide Hardware schedule for four (4) new doors.

Response: See sheet AS101 "GENERAL ARCHITECTURAL AND CONSTRUCTION NOTES, D Hardware.

Question 2: Spec Section 01000 Para. 1.5-H states that Utility permit for a new generator should be submitted. Please clarify.

Response: This requirement basically allows the local government, DC in this case, to keep track of emissions from new and in use compression-ignition engines. The contractor will file for a utility permit to DC Government.

Question 3: Spec. Section 01000, Para. 1.7 - E.2 Field Offices: Are field offices required for project meetings at the site?

Responses:

1. US Capitol Superintendent's office will provide location of the staging/storage small quantities of equipment for contractor use and contractor will be advised by the US Capitol Superintendent's office later. Field offices are not required.
2. Where would the project meeting be held? Meeting can be hold at the US Capitol Conference Room SB-4. US Capitol Superintendent's office will check for availability of the room.

Question 4: At the time of the walk through it was noted that the actual exterior conditions over by the temporary screening building are not as observed on the drawings, there are temporary building's trailers and raised wooden walkways that are not indicated on the drawings. Please provide a drawing that depicts accurate site conditions.

Response: See, site plan drawing E101 - generally shows the outline of the existing temporary construction buildings (existing trailers shown for clarity only). New drawings will not be submitted.

Question 5: In the area of the temporary screening building there is a requirement to bury the temporary electrical feeder from the generator over to Vault D. Due to the amount and type of structures through that area would it acceptable to extend the temporary feeder over to the vault in an alternate way as long as it still complies with the NEC.

Response: Bid the work as shown. Alternate means could be considered after the award of the contract and shall comply with NEC 70.

Question 6: In the Generator vault has it been confirmed that the conduit stubbed up near the new generator location is indeed stubbed into the proper 15 KV breaker cubicle?

Response: Confirmed by Capitol Electrical Shop, it is stubbed into the proper breaker cubicle.

Question 7: Can the new 2 MW generator be delivered in the daytime during regular normal business hours to the truck tunnel entry ramp and then rigged into the generator vault or will this need to be done at night?

Response: Due to uncertainty of when this work will take place, relative to the opening of the new Visitor's Center, the contractor will have to assume that the delivery and rigged into place will be performed outside of business hours or on a weekend.

NOTE: Outside Business Hours (Monday to Saturday - 6:00 P.M. to 8:00 A.M.) and this will have to be coordinated when the time comes.

Question 9: When the 2 existing generators are delivered to the government site who is responsible for the offloading at the salvage site? Are the existing associated outdoor radiators to be delivered also?

Response: Yes, the contractor is responsible for the offloading at the AOC-DESIGNATED site, that are the two existing generators and existing associated radiators.

Question10: Does the control conduit in the slab at the location of the new generator terminate in the control cubicle of the paralleling switchgear?

Response: Confirmed by Capitol Electrical Shop, it is stubbed into the control cubicle of the paralleling switchgear.

Question 11: Please clarify Spec Section 16231 Field Test para. 3.3D. Will a suitable 2000 KW resistive load bank be acceptable for the required load tests?

Response: Yes

Question 12: The existing breakers in the Generator gear are model # GE Type VB-1 13.8-500-3, which indicates a 500-MVA rating. Spec section 16341 2.3A requires a 750 MVA rating. A 750 MVA rated breaker will not fit in a 500 MVA cell. Please clarify this requirement.

Response: Use 500MVA

- Question 13: Spec section 16341 2.1C requires “miniaturized” switchgear. Please provide model number or a definition of this requirement. It also requires a 750 MVA rating but then in paragraphs 6 & 7 it requires 40KA(500 MVA) rating. These are conflicting please clarify
- Response: Square D switch “HVL/cc”. Use 500MVA
- Question 14: Are the protective relays mentioned in 16341 2.4 existing?
- Response: Yes. The relays specified shall be deleted.
- Question 15: Are the existing cells in the paralleling switchgear complete with the exception of the new circuit breaker?
- Response: Yes. It still remains the contractors’ responsibility to insure the breakers are properly connected and operational.
- Question 16: Can the existing fuel in the day tank be pumped back into the main tank prior to removal from rooms HT & ST 49?
- Response: No main tanks. The existing free standing above grade fuel oil tanks inside rooms HT-49 & ST-49 will be emptied by AOC HV Diesel Shop. Contractor needs to notify AOC when it’s ready for emptying and provide two weeks notice in writing.
- Question 17: Will the government supply the fuel oil from the existing main fuel tank for the generator load bank testing and demonstration?
- Response: No, government will not supply fuels oil during generator load bank testing and demonstration for the new US Capitol Building 2000 KW Emergency Generator. Load Bank shall be provided by the contractor. Measure the fuel level before and after testing. Replace only the fuel used for testing.
NOTE: There two existing underground 15,000 gallons fuel oil tanks located in the CVC and with fuel monitoring devices.
- Question 18 Drawing E101; What is the height and width of the access tunnel.
A. Can motorized machinery be used in the access tunnel.
- Response: We do not have the exact size of the truck tunnel. This is a truck tunnel that was constructed to accommodate deliveries to the CVC. The existing three Emergency Generators were delivered through truck tunnel.

B. What are the temporary construction buildings, are they part of this contract? If so please give more detail of the construction of these buildings.

Response: Temporary construction trailers are not part of this contract and they are existing trailers, see drawing E101.

Question19: Drawing E402: ETH 1500KV 480V-3 PHASE, 4W (HOUSE SIDE) and what does ETH mean, is this to be (ETS).

Response: ETH = Emergency Transformer House
ETS = Emergency Transformer Senate

Question 20: Spec 16341-3, 2.1 C - Please clarify the term "Miniature sized" for a 15KV LISW.

Response: Sheet E402 provides the physical dimensions for the switch that is based on Square D "HVL/cc.

Question 21: Spec 16341-3, 2.1, D - Rating for LISW is 750MVA - 40KA Fault closing this is contradictory. 61KA Fault closing is used for 750MVA rating? Please clarify.

Response: Use 500MVA

Question 22: Spec 16341-5, 2.3, A - New Breaker frame rating of 750MVA - the present GE Line up is 500MVA rated. Please clarify. A 750MVA breaker will not fit into an existing 500MVA cell.

Response: Use 500MVA

Question 23: Detail 2/E101, on drawing E-101, indicates existing conduits, to be extended for feeding the House Substation, on the southwest corner of Vault G. This pathway is actually on the northwest corner of Vault G. This will increase the footage of the two 5" Rigid Steel Conduits identified to be installed, within this detail.

Response: Footage will increase approximately 50'-0".

HOUSE MAJORITY WHIP JAMES E. CLYBURN 2007 US HOUSE CALENDAR

January 4	House Convenes for 110 th Congress
January 15	Martin Luther King Jr. Day
February 1 to February 3	Democratic Caucus Begins
February 19 to February 23	Presidential Day District Work Period
February 19	Presidents' Day
March 11	Daylight Savings Time Begins
March 17	St. Patrick's Day
April 2 to April 13	Spring District Work Period
April 2	Pasover Begins at Sunown
April 6	Good Friday
April 8	Easter Sunday
May 13	Bladder's Day
May 28 to June 1	Memorial Day District Work Period
May 28	Memorial Day
June 14	Flag Day
June 17	Father's Day
July 1 to July 6	Independence Day District Work Period
July 4	Independence Day
August 6 to August 31	Summer District Work Period
September 3	Labor Day
September 12	Roan Heshmab Begins at Sunown
September 21	Yon Kiper Begins at Sunown
October 8	Columbus Day
October 26	Tenat adjournment
November 4	Daylight Savings Time Ends
November 6	Election Day
November 11	Veterans Day
November 12	Veterans Day (observed)
November 22	Thanksgiving Day
December 4	Hanshah Begins at Sunown
December 25	Christmas Day

All Dates are Inclusive
<http://majoritywhip.house.gov>

DICK DURBIN

TRENT LOTT

Assistant Majority Leader
ddurbin.senate.gov

Republican Whip
tlott.senate.gov

KEY PHONE NUMBERS

Majority Leader	4-2158
Assistant Majority Leader	4-9447
Vice-Chair of the Democratic Conference ..	4-6542
Democratic Conference Secretary	4-2621
Secretary for the Majority	4-3735
Democratic Policy Committee Floor Staff ..	4-5551
Democratic Policy Committee	4-3232
Democratic Senatorial Committee	4-2447
Democratic Cloakroom	4-4691
Democratic Cloakroom Hotline	4-8541
Republican Leader	4-3135
Republican Whip	4-2708
Republican Conference	4-2764
Republican Policy Committee	4-2946
Republican Conference Vice Chairman	4-1326
Republican Senatorial Committee	4-2351
Secretary for the Minority	4-3835
Republican Cloakroom	4-6191
Republican Cloakroom Hotline	4-8601
Republican Policy Hotline	4-6888
President of the Senate	4-2424
Secretary of the Senate	4-3622
Sergeant at Arms	4-2341
Parliamentarian	4-6128
Chaplain	4-2510
Attending Physician	5-5421
Architect of the Capitol	8-1793
Senate Library	4-7106
LOC Senate Research Center	4-3550

GPO: 2006 31-586b (mae)

DICK DURBIN
Assistant Majority Leader

TRENT LOTT
Republican Whip

UNITED STATES SENATE

2007

TENTATIVE SCHEDULE

110TH CONGRESS
1st Session

HOUSE MAJORITY WHIP
JAMES E. CYBURN
2007 U.S. HOUSE CALENDAR

JANUARY	FEBRUARY	MARCH
S M T W T F S	S M T W T F S	S M T W T F S
1 2 3 4 5 6	1 2 3	1 2 3
7 8 9 10 11 12 13	4 5 6 7 8 9 10	4 5 6 7 8 9 10
14 15 16 17 18 19 20	11 12 13 14 15 16 17	11 12 13 14 15 16 17
21 22 23 24 25 26 27	18 19 20 21 22 23 24	18 19 20 21 22 23 24
28 29 30 31	25 26 27 28	25 26 27 28 29 30 31
APRIL	MAY	JUNE
1 2 3 4 5 6 7	1 2 3 4 5	1 2
8 9 10 11 12 13 14	6 7 8 9 10 11 12	3 4 5 6 7 8 9
15 16 17 18 19 20 21	13 14 15 16 17 18 19	10 11 12 13 14 15 16
22 23 24 25 26 27 28	20 21 22 23 24 25 26	17 18 19 20 21 22 23
29 30	27 28 29 30 31	24 25 26 27 28 29 30
JULY	AUGUST	SEPTEMBER
1 2 3 4 5 6 7	1 2 3 4	1 2 3 4 5 6 7 8
8 9 10 11 12 13 14	5 6 7 8 9 10 11	9 10 11 12 13 14 15
15 16 17 18 19 20 21	12 13 14 15 16 17 18	16 17 18 19 20 21 22
22 23 24 25 26 27 28	19 20 21 22 23 24 25	23 24 25 26 27 28 29
29 30 31	26 27 28 29 30 31	30
OCTOBER	NOVEMBER	DECEMBER
1 2 3 4 5 6	1 2 3	1
7 8 9 10 11 12 13	4 5 6 7 8 9 10	2 3 4 5 6 7 8
14 15 16 17 18 19 20	11 12 13 14 15 16 17	9 10 11 12 13 14 15
21 22 23 24 25 26 27	18 19 20 21 22 23 24	16 17 18 19 20 21 22
28 29 30 31	25 26 27 28 29 30	23 24 25 26 27 28 29
	30 31	

© 2007 U.S. HOUSE OF REPRESENTATIVES

Majority Whip Office: 226-2310
Democratic Caucusroom: 225-7350
Democratic Page Service: 225-4607
http://majoritywhip.house.gov
Recorded Floor Information: 225-7600
Recorded Schedule Information: 225-1600

UNITED STATES SENATE

2007 TENTATIVE SCHEDULE

JANUARY	FEBRUARY	MARCH	APRIL
S M T W T F S	S M T W T F S	S M T W T F S	S M T W T F S
1 2 3 4 5 6	1 2 3	1 2 3	1 2 3 4 5 6 7
7 8 9 10 11 12 13	4 5 6 7 8 9 10	4 5 6 7 8 9 10	8 9 10 11 12 13 14
14 15 16 17 18 19 20	11 12 13 14 15 16 17	11 12 13 14 15 16 17	15 16 17 18 19 20 21
21 22 23 24 25 26 27	18 19 20 21 22 23 24	18 19 20 21 22 23 24	22 23 24 25 26 27 28
28 29 30 31	25 26 27 28	25 26 27 28 29 30 31	29 30
4TH— (CONVENING & SWEARING IN)			
MAY	JUNE	JULY	AUGUST
1 2 3 4 5	1 2	1 2 3 4 5 6 7	1 2 3 4
6 7 8 9 10 11 12	3 4 5 6 7 8 9	8 9 10 11 12 13 14	5 6 7 8 9 10 11
13 14 15 16 17 18 19	10 11 12 13 14 15 16	15 16 17 18 19 20 21	12 13 14 15 16 17 18
20 21 22 23 24 25 26	17 18 19 20 21 22 23	22 23 24 25 26 27 28	19 20 21 22 23 24 25
27 28 29 30 31	24 25 26 27 28 29 30	29 30 31	26 27 28 29 30 31
SEPTEMBER	OCTOBER	NOVEMBER	DECEMBER
1	1 2 3 4 5 6	1 2 3	1
2 3 4 5 6 7 8	7 8 9 10 11 12 13	4 5 6 7 8 9 10	2 3 4 5 6 7 8
9 10 11 12 13 14 15	14 15 16 17 18 19 20	11 12 13 14 15 16 17	9 10 11 12 13 14 15
16 17 18 19 20 21 22	21 22 23 24 25 26 27	18 19 20 21 22 23 24	16 17 18 19 20 21 22
23 24 25 26 27 28 29	28 29 30 31	25 26 27 28 29 30	23 24 25 26 27 28 29
30		30 31	

(Red days = Senate not in session)

(Red days = Senate not in session)
(TBA—TARGET ADJOURNMENT)