NOTICE

NO HAND CARRIED BIDS!
NO MAILED BIDS!

Current security requirements established by the U.S. Capitol Police to
screen mail being delivered to the U.S. Capitol Complex of buildings
preclude the use of U.S. Postal Service by offerors to deliver their
proposals submitted in response to this solicitation. In addition, because all
packages must be screened for security purposes at a central location prior
to their delivery, the Architect of the Capitol cannot accept packages
containing offers handcarried directly to the Bid Room address within the
Ford House Office Building, as specified elsewhere in this solicitation, or
at any other location in the U.S. Capitol Complex of buildings.

Due to these unusual circumstances the Procurement Division for the
Architect of the Capitol will only accept offers/proposals via UPS or
FEDEX. See provision AOC52.215-1 Instructions to Offerors located in
Section L for solicitations for services/supplies or the Solicitation
Conditions for solicitations for construction. All handcarried
offers/proposals will be rejected. Any attempt to handcarry an
offer/proposal to any location in the U.S. Capitol Complex of buildings will
be refused. Offerors are advised when sending proposals via FEDEX or
UPS not to use same day delivery. FEDEX/UPS often subcontract out the
delivery for same-day service. It is necessary for delivery personnel to
arrive in a FEDEX/UPS truck and be in a uniform recognized as
FEDEX/UPS. Offerors are encouraged to determine who will be making
the delivery when making arrangements with FEDEX/UPS.
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SOLICITATION,OFFER,
AND AWARD
(Construction, Alteration, or Repair)

1. SOLICITATION NO.
RFP090053

2. TYPE OF SOLICITATION

| | SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED
08/07/2009

IMPORTANT -The "offer” section on the reverse must ba fully completed by offeror.

4. CONTRACT NO.

5. REQUISITION/PURCHASE REQUEST NO.

GA 090124

6. PROJECT NO.

7. ISSUED BY

AOC - Procurement Division
2nd & D Streets, SW

Room H2-263
WASHINGTON, DC 20515

CODE

2901

8. ADDRESS OFFER TO

ADC - Procurement Division
2nd & D Streets, SW

Room H2-263
WASHINGTON, DC 20515

a. NAME
Fred Witcher

9. FOR INFORMATION
CALL:

202-226-7092

b. TELEPHONE NO. (Include area code)(NO COLLECT CALLS)

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" means "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date)

Contractor shall furnish all labor, equipment, materials and incidentals to manufacture and install load banks per the attached Statement of Work, Specifications,

attachments, etc.

11. The Contractor shall begin performance 20 calendar days and complete it within 180 ____ calendar days after receiving
anard, D notice to proceed. This performance period is Emandatcry Dnegotfable. (See _ AOC52.211-5, page 37 .)

12a, THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT

BONDS? (If "YES," indicate within how many calendar days after award in ltem 12b).

klves [Ino

12b. CALENDAR DAYS
20

13. ADDITIONAL SOLICITATION REQUIREMENTS

a.  Sealed offers in original and 3

copies to perform the work required are due at the place specified in item 8 by 5

L (hour)

local time _09/02/2009 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

b.  An offer guarantee Eis. Djs not required.

€. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

Offers providing less than

rejected.

calendar days for Government acceptance after the date offers are due will not be considered and will be

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

Generated by: AMS

STANDARD FORM 1442 (REV. 4-85)
Prascribed by GSA - FAR (48 CFR) 53.236-1(d)

RFP090053
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OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than ltem 14.)

17.

by the Government in writing within _80

The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
calendar days after the date offers are due. (Insert any number equal to or greater than the minimum

requirement stated in ltem 13d. Failure to insert any number means the offeror accepts the minimum in ltem 13d.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

AMENDMENT NO.

DATE

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
({Type or print)

20b. SIGNATURE

20c. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24, SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

i " ; T
(4 copies unless otherwise specified) 2

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
10 U.S.C. 2304(c) () 41U.8.C. 253(c) ()

26. ADMINISTERED BY CODE | 9901

AOC - Procurement Division
2nd & D Streets, SW

Room H2-263
WASHINGTON, DC 20515

27. PAYMENT WILL BE MADE BY

Architect of the Capitol
Accounting Division
Ford House Office Bldg.
Rm. H2-205
Washington, DC 20515

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

D 28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return copies to issuing office) Contractor agrees to furnish and
deliver all items or perform all work requirements identified on this form and any
continuation sheets for the consideration stated in this contract. The rights and
obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and
specifications incorporated by reference in or attached to this contract.

29. AWARD (Contractor is not required to sign this document.) Your offer on
this solicitation is hereby accepted as to the items listed. This award consummates
the contract, which consists of (a) the Government solicitation and your offer, and (b)
this contract award. No futher contractual document is necessary.

30a.NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
(Type or print)

31a. NAME OF CONTRACTING OFFICER (Type or print)
Frederick Witcher, Jr.

30b. SIGNATURE 30c. DATE

31b. UNITED STATES OF AMERICA 31c. DATE

BY

Generated by: AMS

STANDARD FORM 1442 (REV. 4-85BACK

RFP090053
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Summary Info Continuation Page

Contractor shall furnish all labor, equipment, materials and incidentals to manufacture and install load banks per the attached State-
ment of Work (4 pages), General Conditions (28 pages), Supplementary Conditions (3 pages), Representations and Certifications (6
pages), Solicitation Conditions (8 pages), Division 1 (30 pages), Specification Sections, Davis-Bacon Schedule DC20080004 and all at-
tachments.

BASE
Number Commodity Name Quantity Unit of Issue [  Unit Price ($) | Total Cost ($, Inc. disc)
1 Provide and Install Resistive Load Banks w/o Total : 1.000000 JB $ $
Transformers
Description:
Lump-Sum Price for Base $
ALTERNATE I
Number Commodity Name Quantity Unit of Issue | Unit Price ($) | Total Cost ($, Inc. disc)
2 Provide and Install Resistive Load Banks Total : 1.000000 JB $ $

w/Transformers - Alternate |

Description:Alternate |

Bl AWARD NOTICE
Based on available funding, award of CLIN 1 or CLIN 2 will be made - NOT BOTH.

Cl STATEMENT OF WORK
A, Current Conditions

There are four (4) 2000kW Caterpillar diesel generators located in an underground vault. These generators
have no load banks installed.

RFP090053
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B. Provide and install three resistive load banks

1. Provide and install three (3) medium voltage resistive SO0kW or greater capacity load banks at 13,200
Volts, outdoor type, vertical air discharge, weatherproof exhaust hoods to the resistor cases and blower
assemblies. The medium voltage resistive load banks shall be state-of-the-art design, have a 2-year warranty,
and shall be maintenance trouble-free service. The medium voltage resistive load banks shall meet or exceed all
other applicable codes and comply with the National Electrical Code (NEC) 2008. The medium voltage
resistive load banks and the associated devices shall be installed in the shaded area of the attached floor plan
(Attachment A). Equipment shall fit within the space provided and function as enginecered by the

manufacturer. The medium voltage resistive load banks shall have the following characteristics:

a. Load bank enclosures shall be constructed of heavy gauge aluminized steel with stainless steel
exterior fasteners. Each medium load bank shall have with four (4) heavy-duty lifting eyes.

b. Resistive elements shall be corrosion resistant chromium alloy wire and shall be fully supported
with stainless steel rods.

G Provide a control power and a control panel for cach medium voltage resistive load bank. The
medium voltage load banks shall be provided by integral 480V to 120 VAC, single-phase power derived from
an integral control transformer. The medium voltage load banks shall have a control panel mounted on each
load bank and shall be in a NEMA 3R enclosure with easy access. The control panel shall have a POWER
ON-OFF switch, a POWER ON light, Blower ON-OFF push buttons with a BLOWER FAILURE light, an
OVER-TEMPERATURE light, a MASTER LOAD ON-OFF switch, and load step ON-OFF toggle switches.
Each load bank shall come with a digital metering package with data logging software.

d. Provide resistive elements for air cooled by integrally mounted blower motors rated at 10 HP or
higher, 460 VAC, 3 Phase, 60 Hz. No additional cooling period is required when the load is removed.

€. Each load bank shall be protected. The resistive load bank manufacturer shall protect the
primary and secondary of the resistive load banks and the fusing shall be adequately sized to account for inrush
currents. The manufacturer shall also incorporate differential pressure switches to prevent load from being
applied if cooling air is not present and to remove load when over temperature exists. In addition, the resistive
load banks must be protected from damage due to vibration (mounting details), and the load bank elements must
be protected from inclement weather (construction materials). The secondary fusing shall be provided on the
load side of the step down transformer to protect the load bank feeder cable. There shall be branch circuit
fusing on all load steps and over-temperature protection. Differential pressure air switches on the blowers are
electrically interlocked to remove load if the airflow is not sufficient to provide proper cooling.

3 The load steps shall be multiple: SkW to full load.

g. Include all costs necessary to deliver the load banks and associated devices to the designated
location inside the underground vault (SVC308Q). Note that the steel beam holding the grating will need the
weld connecting the beam to the bearing place burned off to allow the beam to be removed. Reinstallation will
require resetting the beam, re-welding the beam to its respective bearing plates, and touch up painting of the
welds.

h Provide cut sheets, specifications, data and equipment layouts including dimensions for review
and approval by the Architect of the Capitol before fabricating the resistive load banks.

RFP090053
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i Provide three (3) bounded binders of approved operations and maintenance (O&M) manuals for
cach piece of equipment.

C. Provide and install three (3) resistive load banks with transformers

1. Provide and install three (3) medium voltage resistive S00kW or greater capacity load banks at 13.2kV,
outdoor type, vertical air discharge with a 13.2kV/480V step down transformer (1500kVA dry-type); the
medium voltage resistive load banks shall have weatherproof exhaust hoods to the resistor cases and blower
assemblies. The medium voltage resistive load banks shall be state-of-the-art design, shall have a 2-year
warranty, and shall be maintenance trouble-free service. The medium voltage resistive load banks shall meet or
exceed all other applicable codes and comply with the National Electrical Code (NEC) 2008. The medium
voltage resistive load banks, medium voltage transformer, and the associated devices shall be installed in the
shaded area of the attached floor plan (dttachment A). Equipment shall fit within the space provided and
function as engineered by the manufacturer. The medium voltage resistive load banks shall have the
characteristics as follows and as described in Paragraphs B(1)(a - f) above:

a. The Contractor shall furnish a 1500kVA dry-type step down transformer, 13,200 volts primary
and 480 volts secondary, 3-phase, 60 Hz, suitable for outdoor installation. The dry-type transformer shall be
designed for 150# C rise (220# C insulation system) with secondary fusing. The transformer shall have primary
protection, disconnect or circuit breaker shall be provided. The transformer shall have four heavy-duty lifting
eyes.

b. Include all costs necessary to deliver the load banks and associated devices to the designated
location inside the underground vault (SVC308Q). Note that the steel beam holding the grating will need the
weld connecting the beam to the bearing place burned off to allow the beam to be removed. Reinstallation will
require resetting the beam, re-welding the beam to its respective bearing plates, and touch up painting of the
welds.

c. Provide cut sheets, specifications, data and equipment layouts including dimensions for review
and approval by the Architect of the Capitol before fabricating the resistive load banks.

d. Provide three (3) bounded binders of approved operations and maintenance (O&M) manuals for
each piece of equipment.

D. Additional Information:
Is The Government will not provide parking permits for the Contractor's employees and their vehicles.

2, Badging Paperwork: After the contract is awarded and prior to the Kick-Off meeting, the Contractor
shall prepare and submit all paperwork for AOC badges required by the U.S. Capitol Police for each of their
employees. For contract scheduling purposes, allow 4 weeks for this process; see AOC 52.223-5, "Special
Security Requirements - Services".

3 Project Schedule: At the 2nd-week after the contract is awarded and prior to the Kick-Off Meeting, the
Contractor shall provide a complete schedule of milestones for delivery of equipment.

RFP090053
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4. Kick-Off Meeting: At the 4th-week, the Contractor's Project Manager shall meet with the Contracting
Officer's Technical Representative (COTR)/AOC Project Manager (PM) to review the work schedule.

5. Submittals: At the 6th-week, the Contractor shall submit all cut sheets, specifications, data and
equipment layouts including dimensions for review and approval by the Architect of the Capitol before
fabricating the resistive load banks.

6. Working Meeting for the Site: After the Kick-Off Meeting, at the 8th-week period after contract award
but before work begins, the Contractor's Project Manager shall meet with the Contracting Officer's Technical
Representative (COTR)/AOC Project Manager (PM) to verify logistics to deliver the equipment.

RFP090053
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General Conditions

52.252-2 Sec. 1 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
52.252-2CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es):

WWW.gsa.gov or www.arnet.gov

(End of clause)

52.211-12 Liguidated Damages--Construction(Sept 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to
the Government in the amount of $200.00 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is
completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)

52.223-3 Alt 1 Hazardous Material Identification and Material Safety Data (Jan 1997)- Alteméte I (July 1995)

(a) "Hazardous material," as used in this clause, includes any material defined as hazardous under the latest version of Federal
Standard

No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The
hazardous

material shall be properly identified and include any applicable identification number, such as National Stock Number or Special Item
Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

Material (If [Identification|
none, list No.
INone)

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be
delivered

under this contract is hazardous.
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting
the

requirements of 290 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in
paragraph

(b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently successful
offeror is

the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result in the apparently
successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders
incomplete

or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting Officer and

RFP090053
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resubmit
the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any
responsibility

or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,
ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(1) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of

hazardous materials;
(ii) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with paragraph (h)(1) of this clause, in precedence
over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(1) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of Material Safety Data Sheets

(MSDS's), meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous
materials

identified in paragraph (b) of this clause.
(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS's with the packing list or other suitable shipping

document which accompanies each shipment. Alternatively, the Contractor is permitted to transmit MSDS's to consignees in advance
of receipt of shipments by consignees, if authorized in writing by the Contracting Officer.

(2) For items shipped to consignees identified by mailing address as agency depots, distribution centers or customer supply centers,
the

Contractor shall provide one copy of the MSDS's in or on each shipping container, If affixed to the outside of each container, the
MSDS's

must be placed in a weather resistant envelope.

(End of clause)

52.225-9 Buy American Act--Construction Materials (Feb 2009)

(a) Definitions. As used in this clause--

"Commercially available off-the-shelf (COTS) item" --

(1) Means any item of supply (including construction material) that is--

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form in which it is sold
in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), such as agricultural
products and petroleum products.

RFP0%0053
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"Component" means an article, material, or supply incorporated directly into a construction material.

"Construction material" means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for
incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or
supplics. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and
distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the
construction site. Materials purchased directly by the Government are supplies, not construction material.

"Cost of components" means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into
the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free
entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including
transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of
components does not include any costs associated with the manufacture of the construction material.

"Domestic construction material" means--
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the
United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which
nonavailability determinations have been made are treated as domestic.

"Foreign construction material" means a construction material other than a domestic construction material.
"United States" means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic construction material.
In accordance with 41 U.S.C. 431, the component test of the Buy American Act is waived for construction material that is a COTS
item (See FAR 12.505(a)(2)). The Contractor shall use only domestic construction material in performing this contract, except as
provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows:
NONE

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government
determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject
to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by
more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or
inconsistent with the public interest; or

RFP090053
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(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available
commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include
adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this
clause.

(if) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in
the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably
foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer
and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material,
adequate consideration is not less than the differential established in paragraph (b)(3)(1) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is
noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (¢) of this clause based on unreasonable cost, the Contractor shall include
the following information and any applicable supporting data based on the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction [Unif of Quantity Price
Material easure (Dollars)*
[Description

Item 1: -- -- --
Foreign

RFP090053



Page 11 of 51

Construction [Unit of Quantity Price
Material Measure (Dollars)*
[Description
iConstruction
IMaterial
Domestic
IConstruction
Material
Item 2: - - -
Foreign
(Construction
[Material
Domestic
Construction
Material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]
[Include other applicable supporting information. ]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]

(End of clause)

52.228-14 Irrevocable Letter of Credit (Dec 1999)

(a) "Irrevocable letter of credit (ILC)," as used in this clause, means a written commitment by a federally insured financial institution
to pay all or part of a stated amount of money, until the expiration date of the letter, upon presentation by the Government (the
beneficiary) of a written demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or condition the letter
of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance and payment
bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall be used.

(¢) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and the ILC
(including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial institution as provided in
paragraph (d) of this clause, and -

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the offeror/Contractor
may submit an ILC with an initial expiration date estimated to cover the entire period for which financial security is required or may
submit an ILC with an initial expiration date that is a minimum period of one year from the date of issuance. The ILC shall provide
that, unless the issuer provides the beneficiary written notice of non-renewal at least 60 days in advance of the current expiration date,
the ILC is automatically extended without amendment for one year from the expiration date, or any future expiration date, until the
period of required coverage is completed and the Contracting Officer provides the financial institution with a written statement
waiving the right to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of -
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period following final
payment.

(ii) For contracts not subject to the Miller Act, the later of -
(A) 90 days following final payment; or
(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The offeror/Contractor
shall provide the Contracting Officer a credit rating that indicates the financial institution has the required rating(s) as of the date of
issuance of the ILC. Unless the financial institution issuing the ILC had letter of credit business of at least $25 million in the past year,
ILCs over $5 million must be confirmed by another acceptable financial institution that had letter of credit business of at least $25
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million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

Issue Date

Irrevocable Letter of Credit No.

Account party's name

Account party's address

For Solicitation No. (for reference only)

To: [U.S. Government agency]

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to United States

5 . This Letter of Credit is payable at [issuing financial institution’s and, if any, confirming financial institution's]
office at [issuing financial institution's address and, if any, confirming financial institution's address] and expires with our close of
business on , or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight drafi(s) drawn on the issuing or, if any, the confirming financial
institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at the office specified in
paragraph I of this Letter of Credit on or before the expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this Letter
of Credit that it is deemed to be automatically extended without amendment for one year from the expiration date hereof, or any future
expiration date, unless at least 60 days prior to any expiration date, we notify you or the transferee by registered mail, or other
receipted means of delivery, that we elect not to consider this Letter of Credit renewed for any such additional period. At the time we
notify you, we also agree to notify the account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to either the
beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written direction of the
Government (the beneficiary) in a form satisfactory to the issuing financial institution and the confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, International
Chamber of Commerce Publication No. 500, and 1o the extent not inconsistent therewith, to the laws of [state of confirming financial
institution, if any, otherwise state of issuing financial institution] .

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the UCP, the
financial institution specifically agrees 1o effect payment if this credit is drawn against within 30 days after the resumption of our
business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

(Date)
Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by [name of issuing financial
institution] for drawings of up to United States dollars /US. § and expiring with our close of
business on [the expiration date], or any automatically extended expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at
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3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this Confirmation at our
offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this
confirmation that it be deemed automatically extended without amendment for one year from the expiration date hereof, or any
automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the issuing
financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this confirmation extended
for any such additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, and ourselves, of its
election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, International
Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of [state of confirming financial
institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 of the UCP, we
specifically agree to effect payment if this credit is drawn against within 30 days after the resumption of our business.

Sincerely,

[Confirming financial institution]

(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:
SIGHT DRAFT
[City, State]

[Confirming financial institution]

(Date)

Pay to the order of [Beneficiary Agency] the sum of United States § . This draft is drawn under Irrevocable Letter of
Credit No. ;

[Beneficiary Agency]
[Beneficiary Agency]
[By]
[By]

(End of clause)

52.236-5 Material and Workmanship (Apr 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the most suitable
grade for the purpose intended, unless otherwise specifically provided in this contract. References in the specifications to equipment,
material, articles, or patented processes by trade name, make, or catalog number, shall be regarded as establishing a standard of quality
and shall not be construed as limiting competition. The Contractor may, at its option, use any equipment, material, article, or process
that, in the judgment of the Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in
this contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other equipment to be
incorporated into the work. When requesting approval, the Contractor shall furnish to the Contracting Officer the name of the
manufacturer, the model number, and other information concerning the performance, capacity, nature, and rating of the machinery and
mechanical and other equipment. When required by this contract or by the Contracting Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or articles which the Contractor contemplates incorporating into the work. When
requesting approval, the Contractor shall provide full information concerning the material or articles. When directed to do so, the
Contractor shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, equipment,
material, and articles that do not have the required approval shall be installed or used at the risk of subsequent rejection.

(¢) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may require, in
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writing, that the Contractor remove from the work any employee the Contracting Officer deems incompetent, careless, or otherwise
objectionable.

(End of clause)

52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements (Apr 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) on or adjacent
to the work site, which are not to be removed and which do not unreasonably interfere with the work required under this contract. The
Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will remain in
place. If any limbs or branches of trees are broken during contract performance, or by the careless operation of equipment, or by
workmen, the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work site, and (2) on adjacent
property of a third party, the locations of which are made known to or should be known by the Contractor. The Contractor shall repair
any damage to those facilities, including those that are the property of a third party, resulting from failure to comply with the
requirements of this contract or failure to exercise reasonable care in performing the work. If the Contractor fails or refuses to repair
the damage promptly, the Contracting Officer may have the necessary work performed and charge the cost to the Contractor.

(End of clause)

52.242-14 Suspension of Work (Apr 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work of this
contract for the period of time that the Contracting Officer determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or interrupted (1) by an
act of the Contracting Officer in the administration of this contract, or (2) by the Contracting Officer's failure to act within the time
specified in this contract (or within a reasonable time if not specified), an adjustment shall be made for any increase in the cost of
performance of this contract (excluding profit) necessarily caused by the unreasonable suspension, delay, or interruption, and the
contract modified in writing accordingly. However, no adjustment shall be made under this clause for any suspension, delay, or
interruption to the extent that performance would have been so suspended, delayed, or interrupted by any other cause, including the
fault or negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term or
condition of this contract.

(c) A claim under this clause shall not be allowed-

(1) For any costs incurred more than 20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failure to act involved (but this requirement shall not apply as to a claim resulting from a suspension order); and

(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or
interruption, but not later than the date of final payment under the contract.

(End of clause)

AQC52.202-2 Definitions - Construction (Jun 2004)
(a) The term Government means the United States of America, represented by the Architect of the Capitol, who is the Contracting
Officer.

(b) The term head of the agency means the Committee, Commission, or other authority of the Legislative Branch of the Government
having final jurisdiction or supervision over the work involved. The other authority as used in this paragraph includes the Architect
of the Capitol in cases in which he has final jurisdiction or supervision over the work involved.

(c) The term Architect as used in the contract documents shall mean the Architect of the Capitol.

(d) The term Contracting Officer as used in the contract documents means the Architect of the Capitol or his duly authorized
representative.

(e) The term his duly authorized representative means any person or persons or board authorized to act for the head of the agency
within the scope of their authority.

(f) The term Contractor means the individual, partnership or corporation entering into a contract with the Government to perform the
work specified.

(g) The term Subcontractor , as used in this part, means any supplier, distributor, vendor, or firm that furnishes supplies or services to
or for a prime contractor or other subcontractor. There is no privity of contract between the Government and the Subcontractors.

(h) The term Project Director means the individual designated by the Architect to monitor the progress of work from a technical
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standpoint. The duties and responsibilities of the Project Director shall include supervision of scheduling, receipt and verification of
Contractor s payrolls in accordance with the Davis Bacon Act, coordination between Divisions, concerning resolution and/or
avoidance of potential problems and, to the extent authorized by the Delegation of Authority, if any, issuance of clarifications,
supplemental agreements and change orders to the Contractor.

(i) The term contract documents includes, collectively, the Project Manual, the contract drawings and the addenda and modifications
thereto, if any.

(j) The term work includes, but is not limited to, materials, labor, and manufacture and fabrication of components.

(k) The term specifications means the portion of the Contract Documents that consist of the written requirements for materials,
equipment, construction systems, standards and workmanship for the Work, and performance of related services.

(1) The term drawings means the graphic and pictorial portions of the Contract Documents, wherever located and whenever issued,
that show the design, location and dimensions of the Work, and generally includes plans, elevations, sections, details, schedules and
diagrams.

(m) Wherever in the specifications or upon the drawings the word directed, required, ordered, designated, prescribed, or words
of like import are used, it shall be understood that the direction, requirement, order, designation, or prescription, of the
Contracting Officer is intended and similarly the words approved, acceptable, satisfactory, or words of like import shall

mean approved by or acceptable to, or satisfactory to the Contracting Officer, unless otherwise expressly stated.

(n) Where as shown, as indicated, as detailed, or words of similar import are used, it shall be understood that the reference is made
to the drawings accompanying this contract unless stated otherwise. The word provided as used herein shall be understood to
mean provide complete in place, thatis furnished and installed.

(End of clause)

AOC52.203-1 Advertising/Promotional Materials (Dec 2005)

(a) It is the policy of the Congress to discourage contractors providing services and supplies to the Legislative Branch entities,
including the Architect of the Capitol, from advertising practices that feature the Capitol and Capitol Complex in a manner in which
conveys, or is reasonably calculated to convey, a false impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, or any Department, Agency or instrumentality thercof.

(b) Contractors performing construction services for Legislative Branch entities, including the Architect of the Capitol, are
discouraged from capitalizing on their contractual relationships with such entities and shall not engage in advertising practices which
convey, or are reasonably calculated to convey, a false impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, of any Department, Agency or instrumentality thereof. This includes utilizing,
in conjunction with the fact of their contractual relationship, images of the Capitol, any other buildings in the Capitol Complex, or any
part of the United States Capitol Grounds in their advertising or promotional materials; and/or publishing or disseminating the
aforementioned advertising or promotional materials.

(¢) The Contractor, by signing this contract, agrees to comply with the foregoing and to submit any proposed advertising or
promotional copy connected in any manner with this contract and/or the Capitol, other Capitol Complex Buildings, or the United
States Capitol Grounds to the Contracting Officer for approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided to or performed for the United States Supreme
Court, the Contractor, by signing this contract, agrees that he or she will not advertise the award of the contract in his/her commercial
advertising in such a manner as to state or imply that the Supreme Court of the United States endorses a product, project, or
commercial line of endeavor.

(End of clause)

AOC52.203-2 Disclosure of Information to the General Public (Jun 2004)

(a) Promptly after receiving any request from the general public for information on or data derived from this contract, the contractor
shall notify the Architect of the Capitol, Procurement Division. The contractor shall cooperate with the Procurement Division in
compiling or collecting information or data if the Architect of the Capitol determines the information or data to be releasable.

(b) General public, for purposes of this clause, are those groups or individuals who are not authorized by law or regulation to have
access.

(c) This clause is not intended to prevent the contractor from providing contract information or data which the contractor is required to
provide in order to conduct its business, such as insurance, banking, subcontracting.

(d) The contractor is permitted to request that proprietary information or data not be released if such release would harm or impair the
contractor in conducting its normal business. Such request must be documented with clear and specific grounds for that claim.

(End of clause)

AOC52.204-1 Printed or Copied Double-sided on Recycled Paper (Jun 2004)
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The Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed or copied doubled-sided on
recycled paper and meet minimum content standards when not using electronic commerce methods to submit information or data to
the Government.

(End of clause)

AQC52.204-4 Personal Identity Verification of Contractor Personnel (Sep 2007)

(a) By entering into this contract, the Contractor agrees to comply with all Federal laws that apply to the Contractor’s activities,
including but not limited to the U.S. Citizenship and Immigration Services' requirement to maintain a signed copy of I-9 Employment
Eligibility Verification for each employee in accordance with 8 U.S.C. 1324(a).

(b) The Employment Eligibility Verification Program (E-Verify), operated by the Department of Homeland Security and the Social
Security Administration, allows U.S. employers to verify name, date of birth, and Social Security Number, as well as immigration
information for non-citizens, against Federal databases in order to verify the employment eligibility of both citizen and non-citizen
new hires. All contractors receiving AOC contracts are strongly encouraged to use this program to verify the status of their
personnel. Information about the program can be obtained at www.dhs.gov/E-Verify or by calling 1-888-464-4218.

(¢) The Contractor shall insert this clause in all subcontracts when the subcontractor is required to have physical access to a
Federally-controlled facility or access to a Federal information system.

(End of clause)

AO0C52.209-2 Restrictions and Disclosures of Organizational and Personal Conflicts of Interest (Oct 2008)

(a) If this contract is for the development of specifications or a statement of work, the Contractor shall not incorporate its products or
services, or the products or services of its affiliates or companies owned or partially owned by its principals, into the specifications or
statement of work without the express written permission of the Contracting Officer. The Contractor agrees to include this
requirement in any subcontracts concerning the performance of this contract.

(b) If the Contractor, under the terms of this contract or through the performance of work pursuant to this contract, is required to
develop specifications or statements of work and such specifications or statements of work are incorporated subsequently into a
solicitation for the AOC requirement, the Contractor shall be ineligible to perform the work described in that solicitation as a prime
contractor or subcontractor under any subsequent contract.

(¢) The Contractor agrees to notify immediately the AOC Contracting Officer of (1) any actual or potential personal conflict of interest
with regard to any of its principals or employees working on or having access to information regarding this contract, or (2) any such
conflicts concerning subcontractor employees or consultants working on or having access to information regarding this contract, when
such conflicts have been reported to the Contractor. A personal conflict of interest is defined as a relationship of an employee,
subcontractor employee, or consultant with an entity that may impair the objectivity of the employee, subcontractor employee, or
consultant in performing the contract work.

(d) Nondisclosure or misrepresentation of a conflict of interest may result in the termination of the contract at no expense to the
Government.

(End of clause)

AOC52.211-3 Deficiencies in Contract Documents (Jun 2004)

The Contractor shall promptly inform the Contracting Officer, in writing, of any discovered errors, omissions, discrepancies, conflicts
or ambiguities in the contract documents before proceeding with any work affected by such factors. Failure to do so will be at the risk
of the Contractor.

(End of clause)

AOC52.211-6 Notice to Proceed (Jun 2004)

A formal notice, or notices, to proceed will be issued as soon as practical, normally after approval by the Contracting Officer of the
bonds and insurance. Unless specifically authorized in writing, any steps taken in connection with the performance of, or the
preparation to perform, the contract, prior to issuance of the notice to proceed, will be the responsibility of and at the risk of the
Contractor, and without any cost whatsoever to the Government.

(End of clause)
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AQOC52.215-10  Examination of Records (Jun 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized representatives shall, until the expiration of 3 years
after final payment under this contract, have access to and the right to examine any books, accounting procedures and practices
documents, papers, records and other data regardless of whether such items are in written form, in the form of computer data or in any
other form and other supporting evidence, involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a provision to the effect that subcontractor agrees that the
Architect of the Capitol or any authorized representatives shall, until the expiration of 3 years after final payment under the
subcontract, have access to and the right to examine books, documents, papers, records other data regardless of whether such items are
in written form, in the form of computer data or in any other form, and other supporting evidence, involving transactions related to the
subcontract or compliance with any clause or certification thereunder.

(c) The term subcontract as used in this clause excludes purchase orders not exceeding $10,000.
(End of clause)

AO0C52.215-11  Audits (Jun 2004)

(a) If the price of this contract is changed through the operation of any of the provisions of this contract, the Contractor, within such
reasonable time as the Contracting Officer may direct, shall submit complete and accurate cost and pricing data in support of any
claim asserted under such provisions.

(b) With the submission of cost and pricing data the Contractor shall supply the following certification by a duly authorized corporate
officer, partner, or owner, as applicable:

"This is to certify that, to the best of my knowledge and belief; the cost and pricing data herewith submitted to the Contracting Officer
in support of a price adjustment under Supplement/Claim No. for (identify by
description) are accurate and complete and they are current as of (date).

Date of Execution

Firm

Signature
Title "

(¢) The Contracting Officer in accordance with the FAR clause Audit and Records - Negotiation , 52.215-2, has the right to examine
all books, records, documents and other data of the Contractor or subcontractor in order to evaluate the accuracy, completeness, and

currency of cost or pricing data thus submitted. The Contractor shall insert an appropriate provision in all subcontracts for the purpose
of making the requirements of this paragraph applicable thereto.

(End of clause)

AOC52.216-6  Undefinitized Contract Actions (Mar 2005)

(a) In the event of an urgent situation, the services or supplies may be required on an emergency basis under an undefinitized contract
action (emergency task/delivery order, contract modification, or letter contract). The contract action may be cither verbal, typed, or
hand written, with the form of the undefinitized contract action dictated by the access the issuing Contracting Officer has to the AOC
network or a computer. If issued verbally, the Contracting Officer shall provide a written confirming document to the location
identified by the contractor within 5 calendar days after issuance of the verbal undefinitized contract action. If an undefinitized
contract action is issued under an existing contract, the terms and conditions of the contract shall be in effect and incorporated by
reference under any undefinitized contract issued.

(b) The scope of work as originally issued on the undefinitized contract action will, of necessity, be somewhat broad and general in
nature. It is to also be considered as a Notice to Proceed immediately with the work under the undefinitized contract action. An
estimated amount for the work to be performed shall be obligated to ensure that reasonable funds are available for payment to the
contractor, and an estimated completion date shall be identified on the undefinitized contract action. If the contractor believes the
amount of funds obligated or time for completion as stated in the undefinitized contract action are unreasonable, within 30 calendar
days after issuance of the written undefinitized contract action the contractor is responsible for notifying the Contracting Officer of
this and providing a suggested amount of funds for obligation or time for completion. In no instance shall the contractor's suggested
amount of funds for obligation or time for completion be considered as binding to the contractor or the Government in future
negotiations. The Government can elect to use the contractor's suggested amount of funds or time for completion as an indication that
some additional funds or time for completion may be required and obligated or adjusted, respectively, in order to ensure that
reasonably adequate funds are available to pay the contractor for services performed or that the completion time is reasonable.

(c) Within a reasonable amount of time after the issuance of the undefinitized contract action but not later than an estimated 25% of
the way through the completion of the work under the undefinitized contract action, an authorized representative of the contractor
must meet, either in person or telephonically, with the Contracting Officer to further define the scope of work, negotiate the price,
identify a final completion date, and address other activities necessary to definitize the undefinitzed contract action. This estimated
25% shall use the best information reasonably available and be based upon (1) an estimate of the amount of work completed relative
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to the original general scope of work or (2) the amount of payments made relative to the original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized contract action must be definitized before
payments exceed 40% of the funds originally obligated.

(e) If communications are distrupted to the degree that it is necessary to communicate with the Contracting Officer at their residence
or through other devices that do not utilize AOC-owned equipment, i.e., the Contracting Officer's residential telephone line, home
address, etc., the contractor shall treat the Contracting Officer's personal information as confidential and shall not divulge the
information to any individual or organization, including but not limited to other AOC personnel, without the Contracting Officer's
express written permission. If it becomes necessary for the Contracting Officer to communicate with the contractor through means
other than the contractor's normal place of business, i.e., the contractor's residential telephone line or home address, the Contracting
Officer shall not divulge the information to any individual or organization, including but not limited to other AOC or contractor
personnel, without the contractor's express written permission.

(f) For the purposes of this clause, e-mail is considered express written permission.
(End of clause)

AOC52.219-1 Utilization of Small Business Concerns (Aug 2004)

() It is the policy of the Government as declared by the Congress that a fair proportion of the purchases and contracts for supplies and
services for the Government be placed with all types of small business concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all types of small business concerns that the
Contractor finds to be consistent with the efficient performance of this contract.

(End of clause)

A0C52.219-3 Small Business Subcontracting Plan (Nov 2007)

(a) This clause does not apply to small business concerns.

(b) Definitions. As used in this clause -

"Individual contract plan" means a subcontracting plan that covers the entire contract period (including option periods), applies to a
specific contract or task order at or over $1,000,000, and has goals that are based on the Contractor's planned subcontracting in
support of the specific contract.

"Subcontract” means any agreement (other than one involving an employer-employee relationship) entered into by a Federal
Government prime Contractor calling for supplies or services required for performance of the contract or subcontract.

(c) Within ten (10) calendar days after award of the contract, the Contractor shall submit an individual subcontracting plan that
separately addresses subcontracting with small business, small disadvantaged business, HUBZone small business, veteran-owned
small business, service-disabled veteran-owned small business, and women-owned small business concerns. The minimum goals that
the AOC views as attainable in the District of Columbia metropolitan area are available on on www.aoc.gov/business/index.cfm.

(d) The Contractor's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of the small business concerns listed
in (c) above;

(2) A statement of -

(i) Total dollars planned to be subcontracted to large business concerns;

(ii) Total doallars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to small disadvantaged business concerns;
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns;

(v) Total dollars planned to be subcontracted to veteran-owned small business concerns;
(vi) Total dollars planned to be subcontracted to service-disabled veteran-owned small business concerns;
(vii) Total dollars planned to be subcontracted to women-owned small business concerns;
(viii) Total dollars planned to be subcontracted to all concerns;

(3) Assurances that the Contractor will -

(i) Cooperate in any studies or surveys as may be required;

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the contractor with the subcontracting
plan;

(iii) Submit AOC Form 294, Subcontracting Report for Individual Contracts, The report shall provide information on subcontract
awards to small business conncers listed in (c) above. Reporting shall be in accordance with the instructions on the form or as
provided in agency regulations;

(iv) Assist all business concerns listed in (c) above by arranging solicitations, time for the preparation of bids, quantities,
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specifications, and delivery schedulules so as to facilitate the participation by such concerns. Where the Contractor's lists of potential
small business, small disadvantaged business, HUBZone small business, veteran-owned small business, service-disabled
veteran-owned small business, and women-owned small busincess subcontractors are excessively long, reasonable effort shall be
made to give all such small business concerns an oportunity to compete over a period of time; and

(v) Confirm that a subcontractor representing itself as a HUBZone small business concern is identified as a certified HUBZone small
business concern by accessing the Central Contractor Registration (CCR) database.

(e) The Contractor shall submit the following report:

(1) AOC Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the Contracting Officer
semiannually and at contract completion. The report covers subcontract award data related to this contract.

(f) The subcontracting goals as established by the Architect of the Capitol are listed on the AOC internet site at www.aoc.gov under
the sub-listing of "Procurement”.

(End of clause)

AQC52.222-1 Overtime Work - Construction (Aug 2004)

No extra reimbursement will be allowed for work performed outside regular working hours or on Saturday, Sundays or holidays and,
for work performed in the District of Columbia, Presidential Inauguration Day, unless such work is ordered in writing by the
Contracting Officer and payment therefore is authorized in the written order, and provided such work is not otherwise required to be
performed under terms of the contract.

(End of clause)

AOC52.222-3 Convict Labor (Jun 2004)

In connection with the performance of work under this contract the Contractor agrees not to employ any person undergoing sentence
of imprisonment except as provided by Public Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)

AOC52.222-7 Workmen's Compensation Laws (Jun 2004)

The Contractor and his subcontractors employed on the site shall comply with the Workmen's Compensation Laws of the
the District of Columbia .
(End of clause)

AOQC52.223-1 Hazardous Material Identification and Material Safety Data - Supplement (Jun 2005)

(a) Except as provided in paragraph (c), the Contractor shall prepare and submit a sufficient number of Material Safety Data Sheets
(MSDS s), meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous
materials identified in FAR 52.223-3(b).

(b) For items shipped to consignees, the Contractor shall include a copy of the MSDS s with the packing list or other suitable shipping
document which accompanies each shipment. Alternatively, the Contractor is permitted to transmit MSDS s to consignees in advance
of receipt of shipments by consignees, if authorized in writing by the Contracting Officer. _

(c) For items shipped to consignees identified by mailing address as agency depots, distribution centers or customer supply centers,
the Contractor shall provide one copy of the MSDS in or on each shipping container. If affixed to the outside of each container, the
MSDS s must be placed in a weather resistant envelope.

(d) For items provided to a construction site, the contractor shall provide two copies of each MSDS. One copy shall be provided to
the COTR in accordance with the Division 1 submittal requirements, and a second copy shall be kept in an MSDS binder on the job
site.

(End of clause)

AO0C52.223-3 Security Markings (Jun 2004)

(a) Before dissemination to subcontractors or other personnel, all AOC drawings and electronic copies thereof shall be considered at a
minimum to be sensitive but unclassified (SBU). The following statement shall be imprinted on each page of drawings:

PROPERTY OF THE UNITED STATES GOVERNMENT

COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR SPECIFICATIONS TO
UNAUTHORIZED USERS IS PROHIBITED

Do not remove this notice
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Properly destroy documents when no longer needed

(b) The following paragraph shall be included on the cover page of the information (such as the cover page on a set of construction
drawings and on the cover page of the specifications).

PROPERTY OF THE UNITED STATES GOVERNMENT

COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR SPECIFICATIONS TO
UNAUTHORIZED USERS IS PROHIBITED

Do not remove this notice
Properly destroy documents when no longer needed
(End of clause)

AOC52.223-4  Transmission or Posting of Drawings/Specifications (Jun 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting drawings and specifications on the internet or
modem without express permission from the Architect of the Capitol.

(End of clause)

AQC52.225-1 Buy American Act - Supplement (Jun 2004)

In addition to provisions of the above clause entitled, Buy American Act, the General Provisions of the Legislative Branch
Appropriations Act provides in part, as follows:

(a) It is the sense of the Congress that, to the greatest extent practicable, all equipment and products purchased with funds made
available in the Act should be American-made.

(b) In providing financial assistance to or entering into any contract with, any entity using funds made available in the Act, the head of
each Federal Agency, to the greatest extent practicable, shall provide to such entity a notice describing the statement made in
Paragraph (a) above, by the Congress.

(End of clause)

AQC52.228-2 Insurance - Work on a Government Installation (May 2008)

(a) The Contractor shall, at his own expense, provide and maintain during the entire performance of this contract at least the kinds and
minimum amounts of insurance as required in this clause.

(b) Within twenty (20) calendar days after the date of contract award or before commencing work under this contract, whichever is
earlier, the Contractor shall notify the Contracting Officer in writing that the required insurance has been obtained. A Certificate of
Insurance showing the contract number and evidencing the Contractor's compliance with the requirements of this clause, identifying
all policies of insurance and sureties proposed for the provision of liability coverage pertinent to the work of the instant contract,
including the endorsement required in this paragraph, and manually countersigned by an authorized representative of the insurance
company shall be submitted in accordance with the time frame stated in this paragraph. All policies for liability protection, bodily
injury, or property damage shall include the United States of America, acting by and through the Architect of the Capitol, as an
additional insured with respect to operations under this contract. Each policy of insurance shall contain the following endorsement,
which may be attached as a rider:

"t is understood and agreed that the Contractor's Insurance Company or surety shall notify the Architect of the Capitol, in writing,
thirty (30) calendar days in advance of the effective date of any reduction in or cancellation of this policy."

(c¢) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with limits of not less than $500,000 for each occurrence and
$2,000,000 for annual aggregate, including requirements for protection of hoisting and scaffolding operations, when applicable, and
servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than $200,000 for each person and $500,000 for each accident,

and property liability insurance, with a limit of not less than $20,000 for each accident. A combined single limit for these coverages is
acceptable; and/or

(3) Workmen's compensation insurance as required by the laws of (1) the District of Columbia for work performed on a Government
site located in the District of Columbia; (2) the State of Maryland for work performed on a Government site located in Maryland; or
(3) the Commonwealth of Virginia for work performed on a Government site located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in subcontracts under this contract that require
work on a Government installation, and shall require subcontractors to provide and maintain the insurance required in this clause. The
Contractor shall maintain a copy of all subcontractors proofs of required insurance, and shall make copies available to the Contracting
Officer upon request.

(End of clause)
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AOC52.228-4 Indemnification and Hold Harmless Agreement (Jun 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all claims for damages to persons or property
from any cause or causes whatsoever arising out of the performance of services covered by the contract; including, but not limited to,
errors, omissions or negligent acts of the Contractor, but excluding active negligence of the Government, and against any and all costs,
expenses, attorney's fees, and liability incurred by the Government in defending against such claims, whether the same proceed to
judgement or not. In the prosecution of any successful claim or suit by the Government for the enforcement of this contract, the
Contractor shall reimburse the Government for any reasonable attorney's fees and costs of claim or suit incurred by the Government.

(End of clause)

AOC52.228-5  Payment Protection and Performance Bonds - Construction (Dec 2006)

(a) Payment protection and performance bonds. (1) For a new definitive contract (one containing no provisions for issuance of task
orders) or purchase order, payment protection and performance bonds, if required, shall be provided by the contractor after notice of
award of the contract.

(2) For indefinite-delivery contracts, the contractor has the option of providing --

(i) Payment protection and performance bonds for the total estimated amount of the contract within the time frame as specified
elsewhere in the contract; or

(ii) Payment protection and performance bonds upon the issuance of each task order under the contract and as determined by the value
of the instant task order within the time frame as specified elsewhere for the instant task order.

(b) Required bonds. (1) A performance bond is not required if the original contract, purchase order, or task order amount is $100,000
or less.

(2) A performance bond (Standard Form 25) is required if the original contract, purchase order, or task order amount exceeds
$100,000. The penal amount of performance bonds at the time of contract award shall be 100 percent of the original contract,
purchase order, or task order amount.

(3) Payment protection is not required if the original contract, purchase order, or task order amount is $30,000 or less.

(4) Payment protection is required if the original contract, purchase order, or task order is greater than $30,000. The penal amount of
payment protection at the time of award shall be 100 percent of the original contract, purchase order, or task order amount. See FAR
52.228-13, Alternative Payment Protections, for the types of acceptable payment protection.

(c) Irrevocable letter of credit. If an irrevocable letter of credit is used, FAR 52.228-14, Irrevocable Letter of Credit, is applicable and
can be found at http://www.armet.gov/far/index.html.

(d) Additional bond protection. (1) The Government may require additional performance and payment bond protecction if the
contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract price.

(2) The Government may secure the additional protection by directing the Contractor to increase the penal amount of hte existing
bonds or to obtain an additional bond.

(¢) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to
the Contracting Officer, within the time period specified elsewhere in the contract or order or prior to commencing work, whichever is
sooner.

(f) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose
names appear on the list contained in Treasury Department Circular 570, or by other acceptable security such as postal money order,
certified check, cashier s check, irrevocable letter of credit, or; in accordance with Treasury Department regulations, certain bonds or
notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of
Treasury, Financial Management Service, Surety Bond Branch, 3700 East West Highway Room 6F01, Hyattsville MD 20782 or via
the internet at http://www.fms.treas.gov/c570.

(g) Notice of subcontractor waiver of protection (40 U.S.C. 270 b(c). Any waiver of the right to sue on the payment bond is void
unless it is in writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material
for use in the performance of the contract.

(h) Upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the performance of this
contract for which a payment bond has been furnished to the Government pursuant to the Miller Act, the Contractor shall promptly
provide a copy of such payment bond to the requester.

(End of clause)

AOC52.228-6 Notice to Sureties (Jun 2004)

The final inspection and acceptance of the work included in this contract shall not be binding or conclusive upon the Government if it
shall subsequently appear that the Contractor has willfully or fraudulently, or through collusion with the representatives of the
Government in charge of the work, supplied inferior material or workmanship, or has departed from the terms of the contract, or if
defects of any kind should develop during the period that the guarantees covering such material and workmanship are in force. In
such event, the Government shall have the right, notwithstanding such final acceptance and payment, to have the work removed and to
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cause the work to be properly performed and satisfactory material supplied to such extent as, in the opinion of the Contracting Officer,
may be necessary to finish the work in accordance with the drawings, if any, and specifications, at the expense of the Contractor and
the sureties on its bond, and the Government shall have the right to recover against the Contractor and its sureties the cost of such
work, together with such other damages as the Government may suffer because of the default of the Contractor in the premises, the
same as though such acceptance and final payment had not been made.

(End of clause)

AQCS52.232-4 Payments - Construction (Jul 2008)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proc'ccds, or at more frequent intervals as
determined by the Contracting Officer, or estimates of work accomplished which meets the standards of quality established under the
contract, as approved by the Contracting Officer.

(1) The Contractor s request for progress payments shall including the following substantiation:

(1) An itemization of the amounts requested, related to the various elements of work required by the contract covered by the payment
requested;

(ii) A listing of the amount included for work performed by each subcontractor under the contract;
(iii) A listing of the total amount of each subcontract under the contract;

(iv) A list of the amounts previously paid to each such subcontractor under the contract; and

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and preparatory work done to
be taken into consideration. Material delivered to the Contractor at locations other than the site also may be taken into consideration
if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will be used to
perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the following certification, or
payment shall not be made: (However, if the Contractor elects to delete Paragraph (c)(4) from the certification, the certification is still
acceptable.)

1 hereby certify, to the best of my knowledge and belief, that--
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of the contract;

(2) Payments to subcontractors and supplicrs have been made from previous payments received under the contract, and timely
payments will be made from the proceeds of the payment covered by this certification.

(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold or retain from a
subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor s performance.

(Name)
(Title)
(Date)

(d) Retainage. In making such progress payments, there shall be retained 10 percent of the estimated amount until final completion
and acceptance of all work required by the contract. However, if the Contracting Officer, at any time after 50 percent of the work has
been completed, finds that satisfactory progress is being made, he may authorize any of the remaining partial payments to be made in
full. Also, whenever the work is substantially complete, the Contracting Officer, if he considers the amount to be retained to be in
excess of the amount adequate for the protection of the Government, at his discretion, may release to the Contractor all or a portion of
such excess amount. Furthermore, on completion and acceptance of each separate building, public work, or other division of the
contract, on which the price is stated separately in the contract, payment may be made therefore without retention of a

percentage. Retainage under any contract action awarded by the Architect functioning in the capacity as a Contracting Officer for the
agency shall be released by the Architect rather than an administrative Contracting Officer.

(e) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the time of payment,
become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been made or the
restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.
(f) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
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(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract, other than claims, in stated amounts,
that the Contractor has specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor s claims to amounts payable under this contract has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C.
3727 and 41 U.S.C. 15).

(g) Invoices shall be issued monthly as defined in Paragraph (b) in which services are performed by the Contractor. Properly certified
invoices shall be FAXED to the Architect of the Capitol, Accounting Division at (202) 226-2580. Information concerning
requirements for payment requisitions must be secured by telephoning the Accounting Officer at (202) 226 2552. Payment will be
made on a monthly basis. To assist the AOC in making timely payments, the Contractor is requested to furnish the following
additional information on the invoice:

(1) Contract Number;

(2) Name and address of Contractor;

(3) Invoice Date;

(4) Period the payment covers; and

(5) Amount by line item as identified in the Schedule.

(h) Each invoice shall be in accordance with the SCHEDULE OF SUPPLIES OR SERVICES AND PRICES/COSTS FOR
CONSTRUCTION completed during the payment period. The Contractor shall keep accurate time records for each of his personnel
employed in the work, and information copies of the Contractor's time records (payrolls) shall be submitted with each invoice for
payment. Original certified copies of Contractor s payrolls shall have been submitted weekly in arrears to the Contracting Officer in
accordance with the Davis Bacon Act.

(i) Payments will be made directly to your financial institution through Direct Deposit/Electronic Funds Transfer (DD/EFT). The
Contractor s attention is directed to the requirements of AOC52.232-6, Payment By Electronic Funds Transfer - Other than Central
Contractor Registration.

(i) The obligation of the Government to make any of the payments required under any of the provisions of this contract shall, at the
discretion of the Contracting Officer, be subject to: .

(1) Reasonable deductions on account of defects in material or workmanship; an

(2) Any claims which the Government may have against the Contractor under or in connection with this contract. Any overpayments
to the Contractor shall, unless othewise adjusted, be repaid to the Government upon demand.

(End of clause)

AQC52.232-6 Payment by Electronic Funds Transfer - Other than Central Contractor Registration (Oct 2008)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds transfer (EFT)
except as provided in paragraph (a)(2) of this clause. As used in this clause, the term "EFT" refers to the funds transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--
(i) Accept payment by check or some other mutually agreeable method of payment; or
(i1) Request the Government to delay payment until such time as the Government makes payment by EFT (but see paragraph (c)).

(b) Mechanisms for EFT payment. The Government may make payment by EFT through the Automated Clearing House (ACH)
network, subject to the rules of the National Automated Clearing House Association. The rules governing Federal payments through
the ACH are contained in 31 CFR part 210.

(c) Changes after award to EFT information. (1) If any EFT information changes after award of the contract or if the Contractor seeks
to correct EFT information previously submitted, the Contractor shall request the SF 3881, ACH VENDOR/MISCELLANEQOUS
PAYMENT ENROLLMENT FORM, and AOC Form 34-04-01, ARCHITECT OF THE CAPITOL VENDOR REQUEST FORM,
from the Contracting Officer, complete the two forms, and submit them to the address designated in this paragraph. The Contractor
shall designate a single financial agent per contract capable of receiving and processing the EFT information using the EFT methods
described in paragraph (b) of this clause.

(2) The Contractor shall send any changes to EFT information to the office designated in this paragraph of this clause. The Contractor
shall not send EFT information to any other office and the Government need not use any EFT information sent to any office other than
that designated in this paragraph. The designated office is:
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Architect of the Capital

Procurement Division, Ford House Office Building
2"4 and D Streets SW

Washington, DC 20515

Telephone: (202) 226-1942

Facsimile: (202) 225-3221

(3) Notwithstanding the provisions of any other clause of this contract, the Government is not required to make any payment under
this contract until after receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of
the correct EFT information, any invoice or contract financing request shall be deemed not to be a valid invoice.

(4) If the EFT information changes after submission of correct EFT information, the Government shall begin using the changed EFT
information no later than the 30 days after its receipt by the designated office to the extent payment is made by EFT. However, the
Contractor may request that no further payments be made until the changed EFT information is implemented by the payment office.

(d) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the Government
failed to use the Contractor-provided EFT information in the correct manner, the Government remains responsible for--

(1) Making a correct payment; and
(ii) Recovering any erroncously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect at the time of Government
release or was revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made payment and the
Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment and the provisions of
paragraph (c) shall apply.

(e) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the assignment of claims
terms of this contract, the Contractor shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (c) of this clause to the designated office and shall be paid by EFT in accordance with the terms of
this clause. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper assignment of claims acceptable
to the Government, is incorrect EFT information within the meaning of paragraph (c) of this clause.

(f) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from changes to EFT
information provided by the Contractor's financial agent.

(g) Payment information. The payment or disbursing office shall forward to the Contractor available payment information that is
suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve System. The Government may request
the Contractor to designate a desired format and method(s) for delivery of payment information from a list of formats and methods the
payment office is capable of executing. However, the Government does not guarantee that any particular format or method of delivery
is available at any particular payment office and retains the latitude to use the format and delivery method most convenient to the
Government. If the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail
the payment information to the remittance address in the contract.

(1) The obligation of the Government to make any of the payments required under any of the provisions of this contract shall, at the
discretion of the Contracting Officer, be subject to:
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(1) Reasonable deductions on account of defects in material or workmanship; and

(2) Any claims which the Government may have against the Contractor under or in connection with this contract. Any overpayments
to the Contractor shall, unless otherwise adjusted, be repaid to the Government upon demand.

(End of clause)

AOC52.232-12  Assignment - Supplement (Sep 2004)

Neither the contract nor any interest therein shall be assigned. However, moneys due or to become due under the contract may be
assigned in accordance with the provisions of FAR clause 52.232-23 (ASSIGNMENT OF CLAIMS) as incorporated by reference in
Section I

(End of clause)

AO0C52.233-1 Disputes (Mar 2008)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613) and as modified by Section 1501 of
Title I of Division H of the Consolidated Appropriations Act, 2008, Pub. L. 110-161. (31 U.S.C. 702 NOTE).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this clause.

(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties seeking, as a matter
of right, the payment of money in a sum certain, the adjustment or interpretation of contract terms, or other relief arising under or
relating to this contract. However, a written demand or written assertion by the Contractor secking the payment of money exceeding
$50,000 is not a claim under the Act until certified. A voucher, invoice, or other routine request for payment that is not in dispute
when submitted is not a claim under the Act. The submission may be converted to a claim under the Act, by complying with the
submission and certification requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a
reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted within 6 years after
accrual of the claim to the Contracting Officer for a written decision. A claim by the Government against the Contractor shall be
subject to a written decision by the Contracting Officer. For the purposes of this clause, all final decisions shall be rendered by the
Architect of the Capitol's Director or Deputy Director, Procurement Division.

(2)(i) The Contractor shall provide the certification specified in paragraph (d)(2)(iii) of this clause when submitting any claim
exceeding $50,000.

(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part of a claim.

(i) The certification shall state as follows: "T certify that the claim is made in good faith; that the supporting data are accurate and
complete to the best of my knowledge and belief; that the amount requested accurately reflects the contract adjustment for which the
Contractor believes the Government is liable; and that I am duly authorized to certify the claim on behalf of the Contractor."

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $50,000 or less, the Contracting Officer must, if requested in writing by the Contractor, render a decision
within 60 days of the request. For Contractor-certified claims over $50,000, the Contracting Officer must, within 60 days, decide the
claim or notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer s decision shall be final unless the Contractor appeals, within nincty days of receipt of a Contracting
Officer s decision, to the Government Accountability Office Contract Appeals Board, 441 G Street NW, Room 7182, Washington, DC
20548; facsimile 202-512-9749 or e-mail CAB@gao.gov.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented to the Contractor,
the parties, by mutual consent, may agree to use alternative dispute resolution (ADR). If the Contractor refuses an offer for ADR, the
Contractor shall inform the Contracting Officer, in writing, of the Contractor s specific reasons for rejecting the offer.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date that the Contracting Officer receives the
claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, until the date of payment. With
regard to claims having defective certifications, as defined in FAR 33.201, interest shall be paid from the date that the Contracting
Officer initially receives the claim. Simple interest on claims shall be paid at the rate, fixed by the Secretary of the Treasury as
provided in the Act, which is applicable to the period during which the Contracting Officer receives the claim and then at the rate
applicable for each 6-month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request for relief, claim,
appeal, or action arising under or relating to the contract, and comply with any decision of the Contracting Officer.

(End of clause)

AOC52.233-2 Claims for Equitable Adjustments - Waiver and Release of Claims (Jun 2004)
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(a) Whenever the Contractor submits a claim for equitable adjustment under any paragraph of this contract which provides for
equitable adjustment of the contract, such claim shall include all types of adjustments in the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or disruptions or both caused by such

change. Except as the parties may otherwise expressly agree, the Contractor shall be deemed to have waived (1) any adjustments to
which it otherwise might be entitled under the paragraph where such claims fail to request such adjustments, and (2) any increase in
the amount of equitable adjustments additional to those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will execute a release, in form and substance
satisfactory to the Contracting Officer, as part of the supplemental agreement setting forth the aforesaid equitable adjustment, and that
such release shall discharge the Government, its officers, agents and employees, from any further claims, including but not limited to
further claims arising out of delays or disruptions or both, caused by the aforesaid change.

(End of clause)

AO0C52.233-3 Limitation on Damages for Delay (Jun 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly waives any claims against
the Architect on account of any damages, of any naturc whatsoever, which the Contractor, or its subcontractor at any tier may incur as
a result of delays, interferences, disruptions, suspensions, changes in sequence or the like arising from or out of any act or omission of
the Architect, it being understood and agreed that the Contractor's sole and exclusive remedies in such event shall be a reimbursement
of direct costs necessarily incurred as a result of the foregoing causes, and an extension of the contract time, but only in accordance
with the provisions of the Contract Documents.

(b) For the purposes of this clause, the term "Damages" shall include all indirect and/or impact costs which shall include, without
limitation: unabsorbed Home Office Overhead (including calculations under the "Eichleay Formula"), Idle Labor and Equipment,
Loss of Productivity, and Interest; the term "Damages" shall not include on-site direct costs, which shall include direct labor
(superintendence, labor, time-keeping, and clerical work) direct materials and supplies (including material handling), direct
equipment, restoration and cleanup, overhead and profit (but only as permitted under the clauses Changes and Changes -
Supplement, taxes, insurance, and bonding costs, which will be calculated in accordance with the clauses Changes and Changes -
Supplement. Provided, however, that the accounting practice of treating these costs as "direct" shall be in accordance with

(1) The Contractor's established and consistently followed cost accounting practices for all work; and
(2) FAR Cost Accounting Cost Principles and Procedures (FAR Part 31).

(c) To the extent that any other provision of this contract provides for the payment of damages, as defined in this clause, to the
Contractor and is thus inconsistent with the provisions of this clause, such other provision will be superseded hereby with respect to
the issue of damages.

(End of clause)

AO0C52.236-1 Access to Work (Jun 2004)

(a) The Contracting Officer or his representative may visit and inspect the Contractor's plant, without advance notice, at any time
during the course of this contract, and he shall be granted every available assistance to facilitate such inspection.

(b) The Contracting Officer and proper members of his staff shall at all times have access to the work, and the Contractor shall provide
proper and safe facilities for such access and for inspection.

(End of clause)

AOC52.236-2 QOther Contracts and Work (Jun 2004)

(a) The Contractor shall fully inform himself as to conditions relating to construction and labor under which other work, if any, is
being performed, or is to be performed, by or for the Government, by contract or otherwise, where such work may affect or be
affected by, operations under this Contract.

(b) Notwithstanding the performance by other parties of work at the site during performance of this contract, the Contractor shall
prosecute the work diligently and continuously, and he shall cooperate in every way with such other parties. The Contractor shall give
such other parties, to the extent their work is affected by his work, all information necessary for the proper execution of their work,
without delay. The Contractor shall so arrange and conduct his work that other parties may complete their work at the site according
to schedule. All other work under the instant contract shall be carefully coordinated with work under such other contracts.

(End of clause)

AQOC52.236-3 Accident Prevention and Safety and Health Programs - Construction (Sep 2004)

(a) The Contractor shall take proper safety and health precautions to protect the work, the workers, the public, and the property of
others and comply with the safety and health standards published in 41 C.F.R. Part 50-205, including any matters incorporated by
reference therein. He shall also be responsible for all materials delivered and work performed until completion and final acceptance of
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the entire contract work, except for any completed unit thereof which theretofore may have been finally accepted.

(b) Williams-Steiger Occupational Safety and Health Act. The Contractor shall also comply in all aspects of the job with the
regulations issued by the Secretary of Labor pursuant to the Williams-Steiger Occupational Safety and Health Act of 1970, as set forth
in Title 29 of the Code of Federal Regulations. The Contractor shall bring to the attention of the Architect any work encountered
which may involve entry into a suspected confined space as defined by OSHA. A determination will be made by the Architect, and if
the area is deemed a permit required confined space, additional protective measures will be needed, per OSHA requirements.

(¢) National Fire Protection Association standards. The Contractor shall comply with all applicable standards of the National Fire
Protection Association relative to fire prevention, except to the extent that more exacting requirements are specified or imposed by the
Contracting Officer. The Contractor shall keep and properly maintain fire prevention devices at the job site and shall take all possible
precautions deemed necessary by the Government representative in charge of the work.

(d) Protection of property and persons. (1) The Contractor shall protect all of his material and work at the site, whether incorporated
in the work or not, against damage or loss from any cause, and he shall take all necessary precautions against damage to all other work
and material on the site. He shall provide and maintain necessary safeguards for protection of his employees, Government employees
and the public generally, and he shall take all other proper precautions for their protection against injury. He shall comply with all
directives and regulations of the Contracting Officer and other proper authorities relative to the use of public property.

(2) The Contractor shall protect all electric, telephone, computer facilities, water, gas, sewer, steam and other underground utility
lines, in sidewalks, streets or other areas in, under or around the site, to the satisfaction of the Contracting Officer, the Government of
the District of Columbia, and all other authorities having jurisdiction.

(3) The performance of work at the site by other parties shall not relieve the Contractor from any liability for loss or damage or from
his obligations under this contract. No agreement or arrangement between the Contractor and others as to a division or proportionate
share of liability for loss or damage incurred, or of the cost of insurance, shall in any way relieve the Contractor of such liability or his
obligations under this contract.

(e) The Contractor shall comply with the requirements of FAR 52.236.13, Accident Prevention. In the event that conditions on the
site pose an imminent danger or threat to the Contractor s workers, the public, Government employees, other persons, or to Capitol
complex structures and property of historical significance, the Contracting Officer can verbally order the Contractor to suspend work
operations in the specified area until said conditions are corrected to the Contracting Officer s satisfaction. The Contracting Officer
shall promptly issue a written order to suspend the work to the Contractor formalizing the specifics of the verbal suspension of work.

(f) The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the performance schedule on
any stop work order issued under this clause.

(End of clause)

AOC52.236-4 Cutting and Patching (Jun 2004)

Prior to initiation of the work operations of either cutting or patching, as a necessary requirement of the work under this contract, of
any structural component or of lintels, stair systems, piping, duct work, vessels, equipment and like items in the building, the
Contractor shall consult with the Contracting Officer and follow explicitly his directions and stated requirements concerning methods,
materials, the manner in which the work is performed, and the level of competence and skill possessed by Contractor's employees, or
those of subcontractors, who are proposed to be employed in said cutting and/or patching operations.

(End of clause)

AOC52.236-5 Cleaning and Restoring (Jun 2004)

(a) The contractor shall remove dirt and debris resulting from the operations under this contract daily.

(b) The Contractor shall, as a condition precedent to the final acceptance of the work, remove from the site of the work all remaining
plant, installations, temporary barricades, temporary facilities, equipment, tools, materials, refuse, rubbish and waste, used or
accumulated in connection with, but not incorporated in, the work, unless otherwise specified or directed, and he shall leave the
buildings, grounds, streets, and all public places occupied by him in a thoroughly clean, neat and satisfactory condition.

(End of clause)

AO0C52.236-8 Scheduling of Work (Aug 2004)

(a) The Contractor shall, before commencing work on the contract or another period of time determined by the Contracting Officer,
prepare and submit to the Contracting Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates starting and completing the several
salient features of the work (including acquiring materials, plant, and equipment). The schedule shall be in the form of a progress
chart of suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date during the
period. If the Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
partial payments until the Contractor submits the required schedule.

(b) The Contractor shall furnish sufficient forces, construction plant and equipment, and shall work such hours as necessary to insure
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prosecution of work in accordance with the approved schedule. If, in the opinion of the Contracting Officer, the Contractor falls
behind in the scheduled progress, the Contractor shall take such steps as may be necessary to improve its progress, including those that
may be required by the Contracting Officer, without additional cost to the Government. In this circumstance, the Contracting Officer
may require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount of construction
plant, and to submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems necessary
to demonstrate how the approved rate of progress will be regained. The provisions of this subparagraph shall not be construed as
prohibiting work on Saturdays, Sundays and holidays and, for work performed in the District of Columbia, Presidential Inauguration
Days, if the Contractor so elects and if approved.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be grounds for a
determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient diligence to ensure completion
within the time specified in the contract. Upon making this determination, the Contracting Officer may terminate the Contractor's
right to proceed with the work, or any separable part of it, in accordance with the default terms of this contract.

(End of clause)

AOC52.236-9 Schedule of Values (Jun 2004)

(a) The Contractor shall, in accordance with the requirements of the Contracting Officer, prepare and submit for approval a schedule
of estimated values of all parts of the work, and shall submit such quantity breakdowns pertinent thereto as the Contracting Officer
may deem necessary for the proper checking of partial payment requisitions and for other administrative purposes. The total of the
schedule of values shall equal the amount of the contract. The values employed in making this schedule will be used only for
determining partial payments; they will not be used as a basis for determining an increase or decrease in the contract price. The
listings and subdivisions of this schedule for estimated costs and quantity breakdowns shall be as approved by the Contracting Officer.

(b) The submission and approval of the schedule of values shall be a condition precedent to the making of partial payments.
(End of clause)

AOC52.236-10 _ Specifications and Drawings for Construction (Feb 2007)

(a) The Contractor shall keep on the site of the work a copy of the drawings and specifications, and of approved shop drawings,
product data and samples and shall at all times give the Contracting Officer access thereto. Anything mentioned in the specifications
and not shown on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown
or mentioned in both. In case of difference between drawings and specifications, or in case of discrepancy either within the figures,
within the drawings, or within the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment by the Contractor without such a determination shall be at its own risk and
expense. The Contracting Officer shall furnish from time to time such detailed drawings and other information he considers
necessary, unless otherwise provided.

(b) Shop drawings means drawings submitted to the Government by the Contractor, subcontractor, any lower tier subcontractor
pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of structural elements and (2) the
installation (i.e., form, fit, and attachment details) of materials or equipment. It includes drawings, diagrams, layouts, schematics,
descriptive literature, illustrations, schedules, performance and test data, and similar materials furnished by the Contractor to explain
in detail specific portions of the work required by the contract.

(¢) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (c); and
(5) Reproduce and print contract drawings and specifications as needed.

(d) In general--

(1) Large scale drawings shall govern small scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(e) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly necessary to carry out
the intent of the drawings and specifications, or that are customarily performed, shall not relieve the Contractor from performing such
omitted or misdescribed details of the work. The Contractor shall perform such details as if fully and correctly set forth and described
in the drawings and specifications.

(f) The work shall conform to the specifications and the contract drawings included as part of this contract.

(g) The Contractor shall submit to the Contracting Officer for approval shop drawings, product data and samples as required under the
various sections of this Project Manual. The Contractor shall coordinate all such submittals, and review them for accuracy,
completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of such coordination and
review. Shop drawings, product data, or samples submitted to the Contracting Officer without evidence of the Contractor's approval
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may be returned for re-submission. The Contracting Officer will indicate an approval or disapproval of the shop drawings and if not
approved as submitted shall indicate the Government's reasons therefor. Any work done before such approval shall be at the
Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from responsibility for any etrors or omissions
in such submittals, nor from responsibility for complying with the requirements of this contract, except with respect to variations
described and approved in accordance with Paragraph (d) below.

(h) If shop drawings, product data, or samples show variations from the contract requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation,
the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does not involve a
change in price or in time of performance, a modification need not be issued.

(i) Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop drawings as finally
approved. These drawings shall show all changes and revisions made up to the time the equipment is completed and accepted. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings, product data or samples delivered
under this contract.

(j) The provisions of this entire paragraph shall be included in all subcontracts at any tier.
(End of clause)

AOC52.236-12  Product Data and Samples (Jun 2004)

(a) Product data shall mean information (e.g., catalog cuts, standard illustrations, drawings, performance charts, data and brochures)
pertinent to a particular product, equipment or material required as a part of the work. Product data is required to establish, for the
purposes of evaluation and approval, details of the product offered in response to specifications elsewhere in the contract

documents. Product data pertains to significant elements such as (1) design; (2) materials; (3) components; (4) performance
characteristics; and (5) methods of manufacture, assembly, construction, or operation. The term includes, in addition to the above, the
manufacturer's standard printed recommendations for application and use, compliance with recognized standards of trade associations
and testing agencies, and the application of their labels and seals (if any).

(b) Samples are physical examples of materials, equipment or workmanship that will be used by the Contracting Officer to establish
standards by which the work will be judged.

(c) Samples not subject to destructive tests may be retained by the Contracting Officer until completion of the work; they will then be
returned to the Contractor, at his own expense, if he so requests in writing.

(End of clause)

AQC52.243-1 Changes - Supplement (Jun 2004)

(a) Definitions.

(1) A change order is a unilateral contract modification, signed by the Contracting Officer, which describes and identifies a particular
change in the requirements as permitted by the FAR clause, 52.243-4, Changes and authorizes the contractor to begin performance
with the changed requirements. The change order may reference pertinent oral or written directives, provide an adjustment to the
contract price and/or time for performance, and direct the contractor to submit a proposal for definitization of the change order.

(2) A supplemental agreement is a bilateral contract modification, signed by the contractor and the Contracting Officer, which either
authorizes the contractor to begin performance with the changed requirements in accordance with the equitable adjustment agreed to
prior to commencement of performance of the changed requirements or definitizes a change order after agreement of an equitable
adjustment to the contract.

(3) Request for Proposal. A request by the Contracting Officer or his duly authorized representative for the contractor to submit a
proposal for requirements contemplated to be changed. Such proposal shall be submitted within the time limit specified in the request
and in accordance with the requirements and limitations of this clause.

(b) Authorization of changes. All changes to contract requirements will be authorized in writing by the Contracting Officer through
one of the following methods:

(1) A Supplemental Agreement, with the concurrence of the contractor; or
(2) A unilateral Change Order.
(c) Submission of proposals and cost breakdowns by the contractor.

(1) Proposals for changes to the contract requirements shall include a brief description of the change; a breakdown of costs as outlined
hereinafter; and a time impact analysis (fragnet).

(2) In considering proposals for changes involving added requirements, omitted requirements, or any combination thereof, the
Contracting Officer or his duly authorized representative will make check-estimates in such detail as he deems necessary with the
view of arriving at equitable adjustments. With each proposal, the contractor shall submit separately an itemized breakdown as per
"Exhibit A" hereof, which shall include, but not be limited to, the following:

(1) Direct labor costs;
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(i1) Social Security and Unemployment Insurance Taxes;

(iii) Workmen's compensation and general liability insurance;

(1v) Direct material quantities and unit prices (separated into trades);
(v) Construction equipment;

(vi) Overhead; and

(vii) Profit.

(3) If the contractor believes that the change in the contract requirements affects the contract period of performance, as required by
AOC52.211-5, Commencement, Prosecution, and Completion of Work, of the Supplementary Conditions, appropriate substantiation
must be submitted for evaluation/review.

(4) A complete proposal, including breakdown of cost and time impact, shall be submitted by the contractor within the time frame
stipulated in calendar days by the Government for each proposed change. Generally, complete proposals shall be submitted by the
contractor within 7 calendar days after the contractor receives the request for proposal, although this time frame may be adjusted for
more complex or more urgent requirements. Except as provided by an individual contract modification, no payment for a change
order will be made until a supplemental agreement has been signed by the contractor and the Contracting Officer. If complete
proposals are not received timely, the Contracting Officer, after consultation with his authorized representative, may determine the
cost of the change and the time impact and issue a change order based upon this determination with the stipulation that if a
supplemental agreement is not negotiated within a reasonable amount of time, this determination will be final and conclusive, subject
only to the contractor's rights of appeal as provided in AOC52.233-1, Disputes, of the General Conditions.

(d) Allowances for overhead and profit.
(1) The following percentages will be allowed for overhead and profit:

(i) The contractor shall receive, as a percentage of the cost of all work performed by his own organization, an amount not to exceed
10% overhead and not to exceed 10% profit; and

(ii) If subcontractor(s) are involved in the change, a fee in an amount not to exceed 10% as a percentage of the total price of the
subcontractor portion of the change.

(iii) Subcontractor(s) to the prime contractor (first tier subcontractor(s)) shall receive, as a percentage of the cost of all work
performed by or for it, a total amount not to exceed 10% overhead and not to exceed 10% profit.

(iv) The percentages for fees, overhead, and profit permitted by the above shall be allowed only for the contractor and its first tier
subcontractors. Percentages for fees, overhead, and profit in any amount will not be allowed for subcontractors of any other tier.

(2) Percentages for overhead allowed are deemed to include, but shall not be limited to, the following:
(i) Field Overhead Items.

(A) Trailer;

(B) Storage Facilities;

(C) Contractor's and subcontractor's superintendence;

(D) Construction equipment/tools, except those that are specially required for a specific change;

(E) Utilities;

(F) Contractor's and subcontractor's field office, administrative/support staff;

(G) Cost of preparing record drawing changes, correspondence, etc., relating to the contract;

(H) Job site safety aids; and

(D) Cleaning and maintenance of nuisance debris from jobsite.

(ii) Office Overhead Items for Contractor and Subcontractors.

(A) Maintenance/operation of principal or branch offices;

(B) Personnel costs;

(C) Cost for preparing correspondence, fragnets, etc., relating to the contract; and

(D) Cost of insurance and bonds, except for insurance costs relating to direct labor, as outlined in "Exhibit A".

(iii) For changes which include custom items unique to the project and which are fabricated off-site, the fabricator, whether the
contractor or a subcontractor at any tier, shall furnish a breakdown of costs associated with the work in the fabricating plant. This
breakdown shall include labor, material, equipment and overhead/plant costs in sufficient detail to allow for review by the Contracting
Officer or his duly authorized representative. Costs charged to overhead/plant shall be allowable costs for the fabricator, whether he is
the contractor or a subcontractor at any tier, provided that the costs claimed are consistent with the provisions of Subpart 31.203 of the
Federal Acquisition Regulation (Chapter 1, Title 48, Code of Federal Regulations). An amount not to exceed 10% of the cost of the
fabricated item will be allowed for the fabricator's profit. If the fabricator is a subcontractor, the overhead and profit percentages for
the contractor and any subcontractor at a higher tier having a contractual relationship with the fabricator shall be allowed in
accordance with this clause. '

(e) Changes involving decreases in price. For changes involving only a decrease in price, the contractor and subcontractors shall
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n as credit for overhead and profit those same percentages which are allowed for like changes involving increases in price. On
changes involving both an increase and a decrease in price, overhead and profit will be allowed only on the net increase.

(f) Changes involving increases or decreases on basis of contract specified unit prices. No percentages for overhead and profit will be
added to, or deleted from, any unit prices in event of an increase or decrease in the contract requirements on the basis of contractual
unit prices.

EXHIBIT A

TYPICAL FORM OF BREAKDOWN FOR PRICE ADJUSTMENT

SUBCONTRACTORS' BREAKDOWN

[tems Quantities |[Unit Cost |[Equipment [Material Labor Totals Final Totals [Unit Cost
Involved
[SUBCONTRACTORS
BREAKDOWN
list]Excavatign
(Identify)

* Volume
* Crane
(Operator

* Laborers
Shoring
(Identify)

* Area

* Welder
Subcontractdr
Total

PRIME CONTRACTOR'S BREAKDOWN

Ttems Quantities  [Unit Cost  [Equipment [Material Labor Totals [Final Totals [Unit Cost
Involved
[PRIME
BREAKDOWN
list]|West
Wall (Cinder
Block)

* Area

* Block
8x8x16

* Mortar

* Mason

* Laborer
Subtotal
Prime
(Contractor's
Total

Prime
(Contractor's
(Overhead
land Profit on
Subcontracto
Total

(End of Clause)

AOC52.244-1 Award of Subcontracts and Other Contracts for Portions of the Work (Sep 2005)

(a) The Contractor is responsible for coordination of all work performed by its own workforce and those of its subcontractors. Each
subcontractor shall be experienced in and capable of performing in a satisfactory manner all work in his speciality, and shall meet the
standard of competence established for the Contractor.

(b) The Contractor shall be responsible for all acts of subcontractors employed by him under this contract, and for their compliance
with all terms and provisions of the contract applicable to their performance. The Contractor shall continuously coordinate the work
of all sub-contractors to assure proper processing and progress of the Work. The Contractor shall require each subcontractor to (1)
examine the project schedule, shop drawings and the work of other trades and all sections of the specifications to the extent necessary
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for satisfactory Installation of his work, and connection between his work and the work of other trades; (2) coordinate his work
accordingly; and (3) cooperate with other trades toward timely and satisfactory completion of the entire work.

(c) Organization of the specifications into sections and subsections and the arrangement of drawings shall not control the Contractor in
dividing work among subcontractors or in establishing the extent of work to be performed by any trade.

(d) The Government reserves the right to require dismissal of any subcontractor who, by reason of previous unsatisfactory work on
AOC projects or for any other reason, is considered by the Contracting Officer to be incompetent or otherwise objectionable for
performing work under this contract.

(e) Nothing contained in the contract documents shall create any contractual relations between any subcontractor and the Government.
(End of clause)

AOC352.246-1 Final Inspection and Acceptance - Construction - Supplement (Mar 2007)

(a) No inspection or other action of the Government shall be construed to constitute a final acceptance of any portion of the work
under this contract until all work under the contract is completed. None of the work under the contract shall be deemed to be finally
accepted until the Contractor, upon completion and final inspection of all work, is notified in writing of final acceptance of work
under the contract, or in licu thereof, until final payment of the final voucher as prescribed in AOC52.232-4, Payments -
Construction. The provisions of FAR clause 52.246-12, Inspection of Construction are hereby modified by the provisions of this
paragraph with respect to the finality of acceptance of any portion of the work by the Government prior to completion of all work
under the contract.

(b) The Contractor shall notify the Contracting Officer, at least 10 days in advance, of the date the work will be fully complete and
ready for final inspection. Any additional costs incurred by the Government due to necessary reinspection of work found not ready for
final inspection upon the Contractor's notice of completion will be charged to the Contractor and deducted from the contract price.

(End of clause)

AOCS52.246-6  Additional Warranty Coverage (Jun 2004)

If the Contractor receives from any manufacturer, supplier or subcontractor additional warranty coverage on the whole or any
component of the work required by this contract, in the form of time including any pro rata arrangements, or the Contractor generally
extends to his commercial customers a greater or extended warranty coverage, the Government shall receive corresponding warranty
benefits.

(End of clause)

Clauses By Reference

Clause Title

52.203-3 Gratuities (Apr 1984)

52.203-5 [Covenant Against Contingent Fees (Apr 1984)

52.203-6 Restrictions On Subcontractor Sales To The Government (Sept 2006)

52.209-6 Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or

Proposed for Debarment (Sept 2006)

52.215-2 IAudit and Records—-Negotiation (June 1999)

52.222-4 Contract Work Hours and Safety Standards Act - Overtime Compensation (July 2005)
52.222-6 Davis Bacon Act (July 2005)

52.222-7 Withholding of Funds (Feb 1988)

52.222-8 Payrolls and Basic Records (Feb 1988)

52.222-9 IApprentices and Trainees (July 2005)
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Clause Title

52.222-10 Compliance with Copeland Act Requirements (Feb 1988)

52.222-11 Subcontracts (Labor Standards) (July 2005)

52.222-12 Contract Termination-Debarment (Feb 1988)

52.222-13 Compliance with Davis-Bacon and Related Act Regulations (Feb 1988)

152.222-14 Disputes Concerning Labor Standards (Feb 1988)

152.222-15 ICertification of Eligibility (Feb 1988)

52.222-26 Equal Opportunity (Mar 2007)

52.222-27 IAffirmative Action Compliance Requirements for Construction (Feb 1989)

52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible Veterans
(Sept 2006)

52.222-36 Affirmative Action for Workers with Disabilities (June 1998)

52.222-37 Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans

Sept. 20086)

52.223-6 Drug Free Workplace (May 2001)

52.223-15 Energy Efficiency in Energy-Consuming Products (Dec 2007)

52.227-1 IAuthorization and Consent (Dec 2007)

52.227-4 Patent Indemnity - Construction Contracts (Dec 2007)

52.228-2 Additional Bond Security (Oct 1997)

52.228-12 Prospective Subcontractor Requests for Bonds (Oct 1985)

52.229-3 Federal, State and Local Taxes (Apr 2003)

52.232-23 Assignment Of Claims (Jan 1986)

52.236-2 Differing Site Conditions (Apr 1984)

52.236-3 Site Investigation and Conditions Affecting the Work (Apr 1984)

52.236-6 ISuperintendence by the Contractor (Apr 1984)

52.236-7 Permits and Responsibilities (Nov 1991)

52.236-8 (Other Contracts (Apr 1984)

52.236-11 Use and Possession Prior to Completion (Apr 1984)

52.236-12 Cleaning Up (Apr 1984)

52.236-13 IAccident Prevention (Nov 1991)

52.236-26 Preconstruction Conference (Feb 1985)

52.242-13 ankruptcy (July 1995)

52.243-4 iChanges (June 2007)
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Clause Title

52.246-12 Inspection of Construction (Aug 1996)

52.246-21 [Warranty of Construction (Mar 1994)

52.249-2 Alt | Termination for Convenience of the Government (Fixed-Price) (May 2004)- Alternate | (Sept 1996)
52.249-10 Default (Fixed-Price Construction) (Apr 1984)

52.253-1 Computer Generated Forms (Jan 1981)
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Supplementary Conditions

AOC52.201-1 Contracting Officers Authority (Jun 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of the requirements of this contract,
notwithstanding any provision contained elsewhere in this contract. In the event that the Contractor makes any change at the direction
of any person other than the Contracting Officer, the change will be considered to have been made without authority and no
adjustment will be made in the contract price to cover any increase in costs incurred as a result thereof.

(End of clause)

AOC52.201-2 Contracting Officers Technical Representative (COTR) (Mar 2005)

The Government shall provide the name, address and telephone number of the COTR at the time of contract award and the duties
thereby delegated to that person. Any subsequent change to the individual or the individual s responsibilities will be confirmed in
writing by the Contracting Officer. In no instance will the COTR be delegated authority to order any change in the contractor s
performance which would affect (a) cost or schedule for contracts for services or supplies, or (b) scope, the completion date for
intermediate phases or milestones, or overall completion date for contracts for construction.

(End of clause)

A0C52.204-6 Capitol Complex Conditions Affecting Contractor Operations (May 2008)

Capitol Complex operations are, at irregular and unanticipated times, interrupted due to events that can occur on the Capitol Complex,
¢.g., funerals that utilize the Rotunda, closure of Congressional buildings due to unusual activities, etc. These events can impact AOC
contractor operations. Any AOC contractor that becomes aware of an event that may affect its operations on the Capitol Complex
may go to www.aoc.gov/business/contractors to receive current information of the operational status of the Capitol Complex. Before
ceasing or limiting its operations, the Contractor must obtain written approval from the Contracting Officer.

(End of clause)

AQC52.223-5 Special Security Requirements - Services (Jun 2009)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or leave United States Government property
during performance of the work, will be subject to clearance, inspection and identification procedures conducted by the United States
Capitol Police.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by passing through x-ray screening
devices. In addition, all handbags and all hand-carried items shall be screened by x-ray devices prior to their entry into the building.

(¢) All personnel provided by the Contractor and employed on the site of the work will be subject to a security background
investigation. Each employee will be required to fill out an 1.D. Request Form and U.S. Capitol Police Request for check of Criminal
History Records and each employee will be photographed and fingerprinted. The Contractor shall provide any assistance required by
any of its employees in completing the forms.

(1) The average length of time for completion of the security background investigation is about 2 weeks, however, several variables
can significantly affect this timeframe - for example, if a contractor's employee does not cooperate in the security background
investigation, or if a contractor's employee does not report timely for processing, or if a contractor's employee has been
arrested/convicted and is contacted for an opportunity to address these records. In these types of situations, additional time might be
needed to complete the security background investigation process.

(2) The Contractor shall obtain all security background investigations required for its workforce and shall incorporate the process
time in its offer.

(3) Delays incurred by the Contractor in security background investigations required under this contract shall be at no cost to the
government.
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(d) Prior to commencement of work, the contractor and all designated on-site employees will be required, on a one-time basis, to be
fingerprinted in Washington D.C. The location for the Electronic Fingerprinting Service is the U.S. Capitol Hill Police, Fairchild
Building, 499 South Capitol Street SW, Washington, DC 20003.

(e) Within 7 calendar days after the date of contract award, the Contractor shall submit to the Contracting Officer's Technical
Representative (COTR) a list of all employees proposed to be employed on this contract. This list shall include the employee's full
name, date of birth and social security number.

(f) While security background investigations are in process, the Contractor's employees must not be granted access to the Capitol Hill
complex to perform work or provide services for the AOC unless they are escorted by an AOC staff member. "Escorted" is defined to
mean that the AOC staff member will remain with the employee(s) at all times during the performance of the work. Any of the
Contractor's employees who are perceived by the Contracting Officer as a security risk as a result of evidence discovered in the
security background investigation, will not be issued an Identification Card, will be denied access to the site of the work, and the
Contractor will be directed to remove such employee from performance of any of the contract work, whether it be on or off the work
site. Any contractor employee denied access to the site of work on a contract or task/delivery order as a result of a security
background investigation may not apply for access to any other AOC/US Supreme Court contract or task/delivery order work site.

(g) An identification card, with photograph, will be prepared for each employee of the Contractor requiring access to the site. The
identification card shall be dated to indicate the period of time for which it is to remain valid - from the date the employee reports for
duty until the applicable date which occurs first: the expiration of the contract, or the last date of the employee's tour of duty with the
Contractor. All contractor personnel must wear the ID badge whenever on the Capitol complex premises or when attending off-site
functions on behalf of the AOC. ID badges must be worn in such a manner that contractor personnel can be easily identified as such.

(h) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor personnel, who is removed for any reason including but not
limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor personnel, whose performance under the contract is completed
in advance of final contract job completion; and

(3) All outstanding ID badges issued for the contractor and its employees, including subcontractor personnel, within 24 hours of on
site contract job completion.

(i) ID badges are to be hand delivered by the contractor within 24 hours of any of the events listed under (f) above to the Contracting
Officer's Representative.

(i) The contractor's failure to return any ID badge, access card, or key issued under this contract or order shall result in a deduction of
$100.00 from the contract per ID badge, access card, and/or key not returned.

(End of clause)

AOC52.223-8 Delivery Vehicle Inspection Requirements (Apr 2008)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or leave United States Government property
during performance of work under this contract will be subject to clearance, inspection, and identification procedures conducted by the
United States Capitol Police.

(b) All delivery vehicles carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security screening shall
utilize the alternative Delivery Access Point located at Third and Maryland Avenue, SW, Washington, DC, for inspection prior to
making deliveries to any building within the Capitol Complex, including, but not limited to, the U.S. Capitol Building; the U.S.
Botanic Garden; the Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford House Office
Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial Library of Congress buildings; the Capitol Power Plant;
the Capitol Visitors Center; and the U.S. Supreme Court and Thurgood Marshall Federal Judiciary Buildings.

(c) 4700 Shepherd Parkway SW inspection facility. All other vehicles making deliveries to the above listed locations except for
the U. S. Supreme Court shall utilize the off-site inspection and screening facilites at 4700 Shepherd Parkway SW, Washington,
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DC 20032.

(d) For all deliveries within seven calendar days or prior to the first delivery, the contractor shall provide the following information to
the U.S. Capitol Police:

(1) List of drivers;

(2) Date of birth for each driver;

(3) Social Security Number of each driver;

(4) Vehicle make;

(5) Vehicle model;

(6) License tag number and state where vehicle is licensed;
(7) Color of vehicle; and

(8) Contractor name, if shown on the vehicle.

(e) Information for deliverics made through the Shepherd Parkway facility must be faxed to (202) 226-0571. For verification of
receipt, the contractor may call (202) 226-0905. Updates to the information must be renewed April 30, August 31, and December 31
of each year and provided to the U.S. Capitol Police whenever repetitive deliveries are anticipated.

(f) Any delivery that does not fall into the before mentioned categories should be coordinated, in advance, with the applicable
government point of contact,

(End of clause)

AO0C52.236-11 _ Submittals (Jun 2004)

(a) The Contractor shall deliver all required submittals within the times specified elsewhere in this contract. Unless specifically stated
otherwise, four (4) sets of each item shall be delivered by the contractor to the Contracting Officer s Technical Representative. An
in-depth description of these submittals can be found in the appropriate technical sections of the specification. Any Schedule of Work
prepared shall reflect delivery of these items. Failure to provide timely delivery of these submittals may be considered to be grounds
for termination for default.

(b) The Government will review the submittals and either approve them as submitted, or mark required changes on them. If change
are required, the Contractor shall deliver revised submittals for approval by the Government which incorporate all of the required
changes within two weeks after receipt by the Contractor of the marked-up submittals.

(End of clause)

AOC52.242-2 Contractor Performance Evaluations (Dec 2006)

At the conclusion of contract performance and/or at any point during the performance of this contract, the AOC may elect to evaluate
the Contractor and submit a final or interim performance evaluation into the appropriate on-line database designated as the repository
of Contractor evaluations for the Federal Government. Any evaluation submitted shall include input from the Contracting Officer's
Technical Representative and other agency personnel, as appropriate, and the Contracting Officer. The Contractor shall have the
opportunity to review any evaluations and submit supporting information for any differing of positions between the Contractor and the
AOC in accordance with the protocol established by the specific on-line database.

(End of clause)

AOC52.211-5 Commencement, Prosecution and Completion of Work (Mar 2007)

(a) All work to be performed under this contract shall be completed within one hundred-eighty (180) calendar days after the date of
contract award. No work under this contract shall be performed on Saturdays, Sundays or Federal holidays and, for work performed in
the District of Columbia, Presidential Inauguration Day, except with prior approval of the Contracting Officer.

(b) Time for completion of the contract work will be adjusted only in accordance with applicable clauses, e.g., Differing Site
Conditions, Changes, Changes - Supplement , Suspension of Work, or other clauses, as appropriate.

(End of clause)

RFP090053



Page 38 of 51

Representations and Certifications

52.203-2 Certificate Of Independent Price Determination (Apr1985)
(a) The offeror certifies that--

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other offeror or competitor relating to--

(i) Those prices;
(11) The intention to submit an offer; or
(iii) The methods or factors used to calculate the prices offered.

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any other offeror
or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation)
unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for the
purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory--

(1) Is the person in the offeror's organization responsible for determining the prices being offered in this bid or proposal, and that the
signatory has not participated and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals have not
participated, and will not participate in any action contrary to paragraphs (a)(1) through (2)(3) of this provision [insert full name of
person(s) in the offeror s organization responsible for determining the prlces offered in this bid or proposal, and the title of his or her
position in the offeror s organization];

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this provision have not participated, and
will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of
this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with its offer a signed statement setting
forth in detail the circumstances of the disclosure.

(End of provision)

52.204-3 Taxpayer Identification (Oct 1998)
(a) Definitions.

"Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that
files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the Internal Revenue Service (IRS)
to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer
Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection
requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal
Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship
with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in
FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).
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__TIN:

__TIN has been applied for.
__TIN is not required because:

__Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the
conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the
United States;

__Offeror is an agency or instrumentality of a foreign government;
__Offeror is an agency or instrumentality of the Federal Government.
(e) Type of organization.

__Sole proprietorship;

__Partnership;

__Corporate entity (not tax-exempt);

__Corporate entity (tax-exempt);

__Government entity (Federal, State, or local);

__Foreign government;

__International organization per 26 CFR 1.6049-4;

__ Other

(f) Common parent.

__Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.
__Name and TIN of common parent:

Name

TIN

(End of provision)

52.209-5 Certification Regarding Responsibility Matters (Dec 2008)
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are __ arenot _ presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any
Federal agency;

(B) Have __ have not __, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against
them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion,
violating Federal criminal tax laws, or receiving stolen property;

(C) Are __arenot ___presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of
any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision;

(D)Have , havenot , within a three-year period preceding this offer, been notified of any delinquent Federal taxes in an amount

that exceeds $3,000 for which the liability remains unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:
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(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not finally determined
if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the liability, the liability is not finally
determined until all judicial appeal rights have been exhausted.

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax liability when full
payment was due and required. A taxpayer is not delinquent in cases where enforced collection action is precluded.

(2) Examples.

(i) The taxpayer has received a statutory notice of deficiency, under LR.C. § 6212, which entitles the taxpayer to seek Tax Court
review of a proposed tax deficiency. This is not a delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax
Court review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been issued a notice
under L.R.C. § 6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals contesting the lien filing, and to further
appeal to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the taxpayer is entitled to contest
the underlying tax liability because the taxpayer has had no prior opportunity to contest the liability. This is not a delinquent tax
because it is not a final tax liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer
has exercised all judicial appeal rights.

(iii) The taxpayer has entered into an installment agreement pursuant to LR.C. § 6159. The taxpayer is making timely payments and is
in full compliance with the agreement terms. The taxpayer is not delinquent because the taxpayer is not currently required to make full
payment.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection action is stayed under
11 U.S.C. 362 (the Bankruptcy Code).

(ii) The Offeror has __ has not __, within a three-year period preceding this offer, had one or more contracts terminated for default by
any Federal agency.

(2) "Principal," for the purposes of this certification, means an officer, director, owner, partner, or a person having primary
management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary,
division, or business segment; and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious,
or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if| at any time prior to contract award, the Offeror
learns that its certification was erroncous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award
under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility.
Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may
render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good
faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when
making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.

(End of provision)

AOC52.204-2 Data Universal Numbering System (Duns) Number (Jun 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the offeror s name and address exactly as
stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet directly to obtain one. A DUNS number will
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be provided immediately by telephone at no charge to the offeror. For information on obtaining a DUNS number, the offeror, if
located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the
following information:

(1) Company name,

(2) Company address;

(3) Company telephone number;

(4) Line of business;

(5) Chief executive officer’key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and
(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and Bradstreet Information
Services office from the Internet home page at http://www.customerservice@dnb.com. If an offeror is unable to locate a local service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(d) Enter DUNS number:
(End of provision)

A0C52.204-3 Representations and Certifications (Nov 2004)

The offeror shall properly execute and submit with its offer the Representations and Certifications contained herein. Insert
information in spaces provided as applicable.

(End of provision)

AOC52.209-1 Organizational and Personal Conflicts of Interest (Oct 2008)

(a) The offeror certifies that, to the best of the its knowledge and belief, there are are not any relevant facts or
circumstances which could give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5.
(b) The offeror certifies that, to the best of its knowledge and belief, there are are not any relevant facts or circumstances

which could give rise to a personal conflict of interest, as defined in FAR Subpart 9.5.

(c) If this procurement is for the construction of a building or building structure, or providing one or more system or item(s) that were
engineered, designed, or developed under a previous contract or subcontract, by completing the certification in paragraphs (a) and (b)
of this provision, the offeror certifies that, to the best of its knowledge and belief, it or none of its principals participated in the
previously awarded contract for the engineering, designing, or developing of the requirements in this solicitation.

(End of provision)

AOC52.209-3 Company Principals (Oct 2008)

The offeror represents that the following persons are principals (see FAR 52.209-5(a(1)(ii)(2), Certification Regarding Debarment,
Suspension, Proposed Debarment, and Other Responsibility Matters, for definition of "principals") of the offeror's company. If none
in the title(s) shown, indicate "none".

Chief Executive Officer (print name) President (print name)
Vice President (print name) Secretary (print name)
Treasurer (print name) Director (print name)
Controller (print name and title) Other (print name and title)
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(End of provision)

AOC52.215-8 Authorized Negotiators (Jun 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the Government in connection with this
Request for Proposal:

Name: Title:
Telephone: E-Mail:
Name: Title:
Telephone: E-Mail:
Name: Title:
Telephone: E-Mail:
(End of provision)

AOC52.219-2  AOC52.219-2 Small Business Representations and Certifications (Sep 2008)

(a) The North American Industry Classification System (NAICS) code for this procurement is 334515 and the small business size
standard is 500 employees (if this requirement is for manufacturing or trade) or § (if this requirement is for services,
including construction).

(b) The Architect of the Capitol maintains information on the types of contractors to whom contract and order awards are made in
order to monitor the success of our efforts to improve contracting opportunities in the small business community. Therefore, each
offeror shall complete the information regarding the classification of its type of entity.

(c¢) Definitions. As used in this provision --

"Small business" means a business concern that is organized for profit, has a place of business in the United States, and does not
exceed the size standard for its industry. It may be a sole proprietorship, partnership, corporation, or any other legal entity.

"Service-disabled veteran-owned small business concern" means a small business concern (1) not less than 51 percent of which is
owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more service-disabled veterans; and (2) the management and daily business operations of which are
controlled by one or more service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability,
the spouse or permanent caregiver of such veteran.

"Veteran-owned small business concern" means a small business concern (1) not less than 51 percent of which is owned by one or
more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more veterans; and (2) the management and daily business operations of which are controlled by one or
more veterans.

"Women-owned small business concern” means a small business concern (1) that is at least 51 percent owned by one or more women
or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and (2)
whose management and daily business operations are controlled by one or more women.

"Large business concern" is an entity that is organized for profit, has a place of business in the United States, and exceeds the size
standard for its industry.

"Nonprofit organization" is an entity that is not organized for profit, e.g., the American Red Cross, universities, and foundations.
"Foreign contractor" is an entity organized for profit that is not in the United States.

(d) Small disadvantaged business, women-owned small business, veteran-owned small business, service-disabled veteran-owned
small business, and HUBZone small business concerns are subcategories of small business. Small disadvanted business and
HUBZone small business concerns require certification by the U.S. Small Business Administration. Additional information is
available at http://www.sba.gov. '

(e) For entities organized for profit, the size standards for each industry can be found at
http://www.sba.gov/gopher/Government-Contracting/Size/. A business is large if the number of employees or revenue amount
exceeds that shown in the applicable industry.

(f) Indicate below the information that best describes your organization and check all categories that apply. For example, if your
organization is women-owned and veteran-owned small business, then check "Small Business", Women-owned small business", and
"Veteran-owned small business".

Nonprofit organization (do not check any other box).

Large business (do not check any other box).

Foreign contractor (do not check any other box).

State/local/Federal government agency (do not check any other box).
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Small business (see 13 CFR Part 121).
HUBZone small business (see 13 CFR Part 126).
Small disadvantaged business (see 13 CFR 124.1002).
__ Service-disabled veteran-owned small business (see 38 U.S.C. 101(2) and 38 U.S.C. 101(16)).
Veteran-owned small business (see 38 U.S.C. 101(2)).
Women-owned small business.
(End of provision).
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Solicitation Conditions

52.211-6 Brand Name or Equal (Aug 1999)

(a) If an item in this solicitation is identified as "brand name or equal," the purchase description reflects the characteristics and level
of quality that will satisfy the Government's needs. The salient physical, functional, or performance characteristics that "
equal" products must meet are specified in the solicitation.

(b) To be considered for award, offers of "equal" products, including "equal" products of the brand name manufacturer, must-
(1) Meet the salient physical, functional, or performance characteristic specified in this solicitation;

(2) Clearly identify the item by-

(i) Brand name, if any; and

(ii) Make or model number;

(3) Include descriptive literature such as illustrations, drawings, or a clear reference to previously furnished descriptive data or
information available to the Contracting Officer; and

(4) Clearly describe any modifications the offeror plans to make in a product to make it conform to the solicitation requirements. Mark
any descriptive material to clearly show the modifications.

(c) The Contracting Officer will evaluate "equal" products on the basis of information furnished by the offeror or identified in the
offer and reasonably available to the Contracting Officer. The Contracting Officer is not responsible for locating or obtaining any
information not identified in the offer.

(d) Unless the offeror clearly indicates in its offer that the product being offered is an "equal" product, the offeror shall provide the
brand name product referenced in the solicitation.

(End of provision)

52.216-1 Type of Contract (Apr 1984)

The Government contemplates award of a firm, fixed-price contract resulting from this solicitation.

(End of provision)

AOC52.204-5 Registration In The Central Contractor Registration (CCR) (Nov 2007)

(a) The Architect of the Capitol anticipates that in the future the agency's contractors may have to register in the CCR database. This
is the primary vendor database for the Executive Branch of the U.S. Federal Government. CCR collects, validates, stores, and
disseminates data in support of agency acquisition missions.

(b) CCR requires vendors to complete a one-time registration to provide basic information relevant to procurement and financial
transactions. Vendors must update or renew their registration at least once per year to mainatain an active status. CCR validates the
vendor information and electronically shares the secure and encrypted data with the Federal agencies' finance offices to facilitate
paperless payments through electronic funds transfer (EFT).

(c) The AOC is now encouraging all vendors to register in the CCR if they have not already done so. Vendors can register on line at
http://cer.gov. This internet site contains all pertinent information for registrration as well as provides contact points for help when
registering.

(End of provision)

AOC52.206-1 Procurement Authority for the Architect of the Capitol (Sep 2007)

The authority for all purchase orders and contracts awarded by the Architect of the Capitol is 41 U.S.C. 5, 41 U.S.C. 6a-1, and 41
U.S.C. 6a-2, as amended by Public Laws 107-68, 108-7, and 108-83.

(End of Provision)

AQC52.215-1 Instructions to Offerors (Jul 2007)
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(a) Definitions. As used in this provision --

Proposal modification is a change made to a proposal before the solicitation s closing date and time, or made in response to an
amendment, or made to correct a mistake at any time before award.

Proposal revision is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting
Officer as the result of negotiations.

Time, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays,
Sundays, and legal holidays, including Presidential Inauguration Day. However, if the last day falls on a Saturday, Sunday, or legal
holiday, including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions. Failure to do so will be at the offeror s risk. Each
offeror shall furnish the information required by the solicitationi. The offeror will be held responsible for full knowledge of all
information contained therein.

(c) Packaging, transmission, and tracking of proposals. (1) Proposals, modifications, and revisions shall be enclosed, in the quantities
specified elsewhere in this solicitation, in sealed envelopes. With each copy of the form entitled, "SOLICITATION, OFFER, AND
AWARD", the offeror shall enclose the completed Schedule page; offer guarantee, if required; and Representations and
Certifications. Address envelopes to: Architect of the Capitol, Procurement Division, Ford House Office Building, Attn: Mr. Fred
Witcher, Room H2-263 Bid Room, Second and D Streets, S.W., Washington, DC 20515. Offeror shall write Bid Documents
Enclosed, H2-263 Bid Room, and write the solicitation number, time and date for receipt of offers on the exterior of the package on
the same side as the address. Telegraphic or facsimile proposals and modifications will not be considered.

(2) Current security requirements established by the U.S. Capitol Police to screen mail being delivered to the U.S. Capitol Complex of
buildings preclude the use of U. S. Postal Service by offerors to deliver their proposals submitted in response to this solicitation. In
addition, because all packages must be screened for security purposes at a central location prior to their delivery, the Architect of the
Capitol cannot accept packages containing offers hand carried directly to the Bid Room address within the Ford House Office
Building, or any other location in the U.S. Capitol Complex of buildings. See Notice for Delivery on the front of the solicitation.

(3) To assist in tracking of proposals, offerors are requested to fax a copy of their signed Solicitation, Offer and Award form as well
as a copy of the FEDEX or UPS receipt to Mr. Fred Witcher to (866) 539-4925 at the time of the issuance of their proposal.

(4) The only acceptable method by which offerors can deliver their responses to this solicitation shall be via Federal Express (FEDEX)
or United Parcel Service (UPS). Offers submitted via any other method will be rejected. OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL. See notice attached to this solicitation for special instructions.

(d) Submission, modification, revision, and withdrawal of proposals. (1) Offerors are responsible for submitting proposals and any
modifications or revisions so as to reach the Government office designated in the solicitation by the time specified in the

solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m. local time, for the designated Government office
on the date that the proposal or revision is due.

(2) Any proposal, modification, or revision received at the Government office designated in the solicitation after the exact time
specified for receipt of offers is late and will not be considered unless it is received before award is made, the Contracting Officer
determines that accepting the late offer would no unduly delay the acquisition, and-

(i) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the initial point of
entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of proposals and
was under the Government s control prior to the time set for receipt of proposals; or

(iii) It is the only proposal received.
(3) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the Government, will be
considered at any time it is received and may be accepted.

(4) Acceptable evidence to establish the date of receipt at the Government installation includes the time/date stamp of that installation
on the offer wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(5) If an emergency or unanticipated event interrupts normal Government processes so that offers cannot be received at the
Government office designated for receipt of proposals by the exact time specified in the solicitation and urgent Government
requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the
same time of day specified in the solicitation on the first work day on which normal Government processes resume.

(6) Proposals may be withdrawn by written notice received at any time before award. Proposals may be withdrawn in person by an
offeror or an authorized representative if the identity of the person requesting withdrawal is established and the person signs a receipt
for the proposal before award.

(End of provision)

AOC52.215-2 Interpretations and Amendments (Jun 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., must request it
in writing no later than fourteen calendar days prior to the date established for receipt of offers. Oral explanations or instructions

RFP090053



Page 46 of 51

given before the award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or e-mail for an interpretation or correction of any
ambiguity, inconsistency, or error in the contract documents which they may discover or which should have been discovered by a
reasonably prudent offeror. Such requests or objections to materials or methods of construction shown or specified shall be directed to
the attention of the Contracting Officer at least fifteen (15) calendar days prior to the date specified for receipt of proposals. Written
requests shall be transmitted via e-mail to fwitcher(@aoc.gov or via facsimile to (866) 539-4925.

(c) Any interpretations or corrections, as well as any additional modifications the Contracting Officer may desire to include, will be in
the form of amendments, in writing, which will be sent on the same date to all offerors if that information is necessary in submitting
offers or if the lack of it would be prejudicial to other prospective offerors and shall become a part of any subsequent contract. The
Contracting Officer reserves the right to answer only such questions as have, in his opinion, a definite bearing upon the proposals to be
submitted.

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation by:

(i) Signing and returning the amendment;

(ii) Identifying the amendment number and date in the space provided for this purpose on the form for submitting a offer;
(iit) Letter or telegram; or

(iv) Facsimile, if facsimile offers are authorized in the solicitation.

(2) The Government must receive the acknowledgment by the time and at the place specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by amendments will not be accepted, and any information
that may possibly be gained by offerors in that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended remain unchanged.
(End of provision)

AOC52.215-3  Restriction on Disclosure and Use of Data (Jun 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government
except for evaluation purposes, shall

(a) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed--in
whole or in part--for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this offeror as a result
of--or in connection with--the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the
extent provided in the resulting contract. This restriction does not limit the Government s right to use information contained in this
data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets (insert
numbers or other identification of sheets) ; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.
(End of provision)

AO0C52.215-7 Preparation of Proposals - Construction (Jun 2004)

(a) Offers shall be submitted, in the quantities as stated elsewhere in this solicitation, on the accompanying printed form
entitled, SOLICITATION, OFFER, AND AWARD (Construction, Alteration, or Repair) and copies thereof, with blank spaces
suitably filled in. Erasures or other changes on any or all submissions shall be initialed by the signer of the offer.

(b) Copies of the offer shall be identical and each copy shall give the full business address of the offeror, and be signed by him (see
Block 20B of the form entitled, SOLICITATION, OFFER, AND AWARD (Construction, Alteration, or Repair ) with his usual
signature. Offer by partnerships shall furnish the full names of all partners, and shall be signed with the partnership name by one of
the members of the partnership or by an authorized representative, followed by the signature and designation of the person

signing. Offers by corporations shall be signed with the legal name of the corporation, followed by the name of the State of
incorporation and by the signature and designation of the president, secretary, or other person authorized to bind it in the matter. The
name of each person signing shall be typed or printed below the signature. An offer by a person who affixes to his signature the
word president, Secretary, agent, or other designation, without disclosing his principal, may be held to be the offer of the
individual signing. When requested by the Government, satisfactory evidence of the authority of the offer signing in behalf of the
corporation shall be furnished.

(End of provision)

AOC52.215-9 Failure to Submit Offer (Jun 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation, unless it specifies otherwise. Instead,
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they should advise the issuing office by letter, postcard, or established electronic commerce methods, whether they want to receive
future solicitations for similar requirements. If a recipient does not submit a proposal and does not notify the issuing office that future
solicitations are desired, the recipient s name will be removed from the applicable mailing list.

(End of provision)

AQOC52.228-7  Offer Guarantee - Construction (Dec 2006)

(a) An offer guarantee is required for all offers exceeding $100,000. For a new definitive contract (one containing no provisions for
issuance of task orders) or purchase order, the amount of the offer guarantee is based upon the proposed amount of the offer. For a
requirements contract, the offer guarantee is based upon the price payable for the estimated total quantity. For an indefinite-quantity
contract, the offer guarantee is based upon the price payable for the specified minimum quantity. The price of any options is not
included except for those options exercised at the time of the contract award.

(b) Failure to furnish an Offer Guarantee in the required form and amount, with and as a part of the proposal, will be cause for
rejection of the proposal.

(c) The offeror shall furnish an Offer Guarantee of not less than 20% of the proposed price in the form of a firm commitment
consisting of a Bid Bond, Certified Check, Cashier's Check, Irrevocable Letter of Credit, or Postal Money Order made payable to the
Architect of the Capitol, or under Treasury Department Regulations certain bonds or notes of the Unites States. The Contracting
Officer will return Offer Guarantees, other than Bid Bonds, (1) to unsuccessful offerors as soon as practicable after evaluation of the
proposals; and (2) to the successful offeror upon execution of contractual documents and bonds (including any necessary coinsurance
or reinsurance agreements), as required by the offer as accepted.

(End of provision)

AQC52.232-14  Submission of Electronic Funds Transfer Information (Oct 2008)

(a) Method of payment. All payments by the Government under any contract resulting from this solicitation shall be made by
electronic funds transfer (EFT) except as provided in paragraph (a)(2) of AOC52.232-6, Payment by Electronics Funds Transfer -
Other Than Central Contractor Registration.

(b) Mandatory submission of EFT information. The offeror must submit SF 3881, ACH VENDOR/MISCELLANEOUS PAYMENT
ENROLLMENT FORM, with its proposal. Award cannot be made without this properly prepared form.

(End of provision)

AOC52.236-13  Visit to the Site of the Work - Construction (Jun 2004)

(a) It is strongly recommended that all prospective offerors visit the site where the work is to be performed, compare the work
requirements with existing conditions, verify dimensions, if necessary, and fully inform themselves regarding the nature and scope of
the proposed work and the conditions under which it will be conducted. Offerors shall also inform themselves regarding other work,
if any, being done or to be done by or for the United States government, the District of Columbia government and utility companies,
by contract or otherwise, where such work may affect or be affected by the operations under the contract. Failure to take these
precautions will in no way relieve the successful offeror from his obligation to furnish all materials, services, labor, and any other
requirements necessary to complete the work satisfactorily under the conditions established by the contract documents and without
additional expense to the Government,

(b) A pre-proposal meeting will be conducted at the SEE BELOW Washington, D.C. for all prospective offerors on
SEE BELOW at SEE BELOW, local time.

(c) The Architect will conduct one field inspection of the work immediately following the pre-proposal meeting. Those intending to
participate shall meet at the address above. Information concerning the meeting may be obtained by telephoning Mr. Emmanuel

at (202) 226-3573.

(d) Offerors are encouraged to submit all questions in writing at least five (5) working days prior to the conference. Questions will be
considered at any time prior to or during the conference; however, offerors will be asked to confirm verbal questions in

writing. Subsequent to the conference, an amendment to the solicitation containing an abstract of the questions and answers, and a list
of attendees, will be disseminated.

(e) Offerors are cautioned that, notwithstanding any remarks or clarifications given at any site visit, the pre-proposal conference or
field inspection, all terms and conditions of the solicitation remain unchanged unless they are changed by amendment to the
solicitation. If the answers to conference questions, or any solicitation amendment, create ambiguities, it is the responsibility of the
offeror to seek clarification prior to submitting an offer.

(End of provision)
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L] PROPOSAL COMPOSITION - LOWEST PRICE, TECNICALLY ACCEPTABLE

(a) Proposals shall be submitted in two major subdivisions: Technical Proposal whose content and
arrangement shall be as described in the article entitled, INSTRUCTIONS FOR PREPARING THE
TECHNICAL PROPOSAL — LOWEST PRICE, TECHNICALLY ACCEPTABLE of this section and a Price
Proposal, which shall be prepared in detail on a basis as described and set forth in the article entitled,
INSTRUCTIONS FOR P ARING THE PRICE PROPOSAL - LOWEST PRICE, TECHNICALLY
ACCEPTABLE of this section.

(b) The Technical Proposal and the Price Proposal portions of each proposal tendered by any offeror shall each
be enclosed in a separate sealed package, identified on its outer surface as to content in the manner prescribed in
the article entitled SUBMISSION, MODIFICATION, REVISION, AND WITHDRAWAL OF PROPOSALS

of this section and submitted in the following number of copies:

(1) Technical Proposal - One (1) original and three (3) copies
(2) Price Proposal - One (1) original and one (1) copy

(¢) Each offeror may submit one or more proposals; however, each proposal shall be configured as described
above, shall be considered on its own merits as to the completeness of submission and shall not share required
documentation, bonding, or other requirements of submission with any other proposal submitted by the same
offeror.

L2 INSTRUCTIONS FOR PREPARING THE TECHNICAL PROPOSAL - LOWEST PRICE, TECNICALLY
ACCEPTABLE

The Technical Proposal shall be organized into three (3) subsections; Corporate Experience, Design and Installation and
Past Performance, and shall indexed by subsection in three-ring binders, binder clips, rings or other methods that allow the
material to be viewed and removed easily. Spiral binding is strongly discouraged. Each technical proposal shall be
precise, detailed and complete as to clearly and fully demonstrate a thorough knowledge and understanding of the
requirements. As a minimum, the technical proposal must contain sufficient detail so that it may be evaluated in
accordance with the EVALUATION FACTORS found in Article M1, "PROPOSAL EVALUATION CRITERIA -
LOWEST PRICED, TECNICALLY ACCEPTABLE.

L.2.1. Corporate Experience

The offeror shall provide a narrative describing the qualifications and experience of the offeror and any
proposed subcontractors in performing similar projects (for the past 10 years) in size, scope and complexity.
For each project listed, provide the following:

. From/To (Dates- Month/Year):

. Project Description (Identify the project):

. Client Agency:

. Technical Point of Contact:

. Current Phone Number for Point of Contact:
Dollar Value of Contract:

. Relevance of Experience to This Project:

g - o0 Lo o R

L.2.2. Design and Installation

Provide a design and installation that functions in the outlined space. Include technical data, equipment
performance characteristics, equipment electrical characteristics, equipment ratings, digital power meters,
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dimensions, schematic and control drawings, mounting details, load bus configuration, and connections to
medium bus voltage (13.2kV) of the existing generators. All electrical drawings, automatic load controllers,
control wirings, and operation sequences shall be detailed and identified in the proposal. Also, list the types of
enclosures, materials, and finishes.

L.2.3. Past Performance

Although the Government reserves the right to use any source of information available on the Offeror's past
performance to either evaluate past performance or verify information provided by the offeror, the offeror shall
provide information that demonstrates the offeror's past performance. The enclosed "AOC PAST
PERFORMANCE QUESTIONNAIRE" shall be provided to each of the companies/agencies submitted by the
offeror in response to Relevant Experience. The questionnaire(s) must be faxed by the companies/agencies to
the attention of the Contracting Officer at (866) 539-4925 by the date established for receipt of offers in order to
be considered in the evaluation process. A rating of "neutral”" will be applied for those projects/contracts for
which a questionnaire is not received. Neutral is defined as any assessment that neither rewards nor penalizes
firms without relevant performance history. The AOC will verify past performance. Projects that list Points of
Contact who are unavailable at the address or telephone number provided may result in a point reduction.
Offerors may provide awards, letters or other documentation as it relates to their Past Performance.

L3 INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL - LOWEST PRICE, TECNICALLY
ACCEPTABLE

(a) A firm fixed-price shall be entered by each offeror on the Schedule page for each line item (line item pricing, options and unit
prices) which shall represent the cost for performing the work required by this Request for Proposal. The Architect reserves the right
to request from each offeror information regarding the breakdown of all costs that are included in each line item, to include copies of
all work sheets used in forming the proposed pricing. Erasures or other changes on any or all submissions shall be initialed by the
signer of the proposal or by his duly authorized agent.

(b) In addition, the Representations and Certifications, with applicable information included in the spaces provided shall be included
as a part of the Price Proposal.

(c) The Price Proposal will be submitted with the required documents in the following order:
(1) The SOLICITATION, OFFER, AND AWARD FORM (original signature required in Block 20b);
(2) The SCHEDULE; page 3; and

(3) The REPRESENTATIONS AND CERTIFICATIONS; pages 38 thru 43.

(d) The offeror shall identify in the proposal any Government Furnished Property (i.e. Information Technology equipment) that will be
required during the contract period or if access is required to the AOC network during this period.

(e) Price Proposal Breakdown

To aid in propesal evaluation offerors should be prepared to submit detailed pricing information in Construction
Specifications Institute (CSI) format upon request.

52.225-10 Notice of Buy American Act Requirement--Construction Materials (Feb 2009)

(a) Definitions. "Commercially available off-the-shelf (COTS) item," "construction material," "domestic construction material," and
"foreign construction material," as used in this provision, are defined in the clause of this solicitation entitled "Buy American
Act-Construction Materials" (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy
American Act should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The
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offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9

in the request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act before submitting
its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, based on claimed
unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such
foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based on
unrecasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not
request an exception based on unreasonable cost.

(d) Alrernate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the
clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate
price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on
the use of any foreign construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9
does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the

offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction material for

which an exception was requested -

(1) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(ii) May be accepted if revised during negotiations.
(End of provision)

AOC52.215-4 Contract Award - Lowest Priced Technically Acceptable (May 2008)

(a) The Government will evaluate offers in response to this solicitation and award a contract without discussions to the responsible
offeror whose offer, conforming to the solicitation, will be most advantageous to the Government considering only price and the
price-related factors specified elsewhere in the solicitation. Therefore, the offeror s initial proposal should contain the offeror s best
terms from a price standpoint. The Government reserves the right to conduct discussions.

(b) The Government may

(1) Reject any or all offers;

(2) Accept other than the lowest offer; and

(3) Waive informalities or minor irregularities in offers received.

(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive limitation in the
solicitation or the offer.

(d) A written award or acceptance of offer mailed or otherwise furnished to the successful offeror within the time for acceptance
specified in the offer shall result in a binding contract without further action by either party. Before the offer's specified expiration
time, the Government may accept an offer (or part of an offer as provided in Paragraph (c) of this clause), whether or not there are
negotiations after its receipt, unless a written notice of withdrawal is received before award. Negotiations conducted after receipt of
an offer do not constitute a rejection or counteroffer by the Government.

(e) Neither financial data submitted with an offer, nor representations concerning facilities or financing, will form a part of the
resulting contract. However, if the resulting contract contains a clause providing for price reduction for defective cost or pricing data,
the contract price will be subject to reduction if cost or pricing data furnished is incomplete, inaccurate, or not current.
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(f) The Government may determine that an offer is unacceptable if the prices proposed are materially unbalanced between line items
or sub line items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line
items is significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be
rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(End of provision)

M1 Proposal Evaluation Criteria - Lowest Priced, Technically Acceptable

General Requirements. The evaluation criteria to be used by the Contracting Officer for the selection of a contractor to
perform the work specified herein are defined below. The criteria are divided into Technical and Price categories. The
Technical Evaluation Criteria, when combined, are significantly more important than price. However, as the difference in
technical merit between the proposals becomes less significant, the relative importance of the proposed prices will
mcrease.

M.1. Technical Evaluation Criteria

The criteria to be used in assessing the quality of each proposal are listed below in their descending order of importance:

1. Corporate Experience
2 Design and Installation
3 Past Performance

M.1.1. Corporate Experience

The AOC will evaluate the offeror’s proposal to assess the relevance of the Offeror’s corporate experience to the
solicitation’s performance requirements as it relates to designing medium voltage resistive load banks.

The AOC will evaluate the offeror’s proposal to assess the offeror’s years of experience in manufacturing medium voltage
resistive load bank showing quality and reliability of its products. '

The AOC will evaluate the offeror’s proposal to assess the offeror’s ability to provide adequate personnel and/ or
resources possessing qualifications to engineer the medium voltage resistive load banks. Firm with in-house capability of
designing, manufacturing, installing, and training Government personnel will receive higher scores.

The Government will consider both the number of years of experience performing the specified services and the
complexity of the project used to demonstrate that experience.

M.1.2 Design and Installation

The proposal will be evaluated to determine if the Offeror possesses field engineering personnel capable of designing and
installing the resistive load banks to the existing generators. The proposal will be evaluated to determine if the offeror’s
design will fit in the outlined space (width, length, height, etc.), is in compliance with electrical code (NEC 110), and
incorporates necessary electrical and control elements, mounting details, exhaust systems, and equipment interconnections
with the existing generators.

M.1.3 Past Performance

The AOC will evaluate the offeror's past performance to determine if the offeror has consistently demonstrated
conformance to specifications and standards of good workmanship; commitment to customer satisfaction; and adherence
to contract schedules within contract amounts on relevant projects in accordance with the RFP.
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DIVISION 1 GENERAL REQUIREMENTS

DIVISION 1 - GENERAL REQUIREMENTS
PART 1 - GENERAL
1.1 DESCRIPTION OF REQUIREMENTS:

A. General Requirements: The provisions or requirements of Division-1 apply to entire work of
Contract and, where so indicated, to other elements which are included in project, and include,
but are not limited to the following:

Summary of the Work.

Project Coordination.

Definitions and Standards.
Schedules and Reports.
Submittals.

Temporary Facilities and Controls.
Products.

Project Closeout.

00 FAUEY B R b ae

1.2 CONTRACT DOCUMENTS:
A. Project/Work Identification:

1.  Project Name: CVC RESISTIVE LOAD BANKS, Design and Installation.
2.  Informational Drawings: Drawings indicated as “For Information Only” are included
for convenience with the Contract Documents.

B. Contractor Use of Premises: The Contract Documents comprise the site plan, the
Specifications, the Amendments, the Contract, approved Changes and other directives. These
documents are not to be used separately for bid or construction as they represent the entirety of
the project. The Contractor is responsible for insuring that the documents are used together.

1.3 CONTRACTOR USE OF PREMISES

A.  General: The Contractor shall limit his use of the premises to the work indicated, so as to allow
for the Government's occupancy and use by the public.

B. Contractor Use of the Existing Building: During the construction period the site and the
building will be occupied by Members of Congress, other Government employees and the
general public. Maintain the existing building in a safe and weather-tight condition throughout
the construction period. Repair damage caused by construction operations. Take all precautions
necessary to protect the building and its occupants during the construction period. Cooperate
fully with the Architect or his representative during construction operations to minimize
conflicts and to facilitate Government usage.
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DIVISION 1

GENERAL REQUIREMENTS

Clear Passage: Keep public areas such as hallways, stairs, elevator lobbies and toilet
rooms free from accumulation of waste material, rubbish or construction debris.
Smoking or open fires will not be permitted within the building enclosure or on the
premises.

Temporary Elevator Use: Neither existing elevators nor new elevators will be available

for Contractor’s use during the construction period.

Standard Working Hours: The standard working hours of operation are as follows:

a.  Monday through Friday: 7:00 A.M. to 5:00 P.M.

b.  Saturday and Sunday: 7.00 A.M. to 7:00 P.M. with written permission obtained no
less than two (2) weeks in advance from the Architect and with no addition to the
contract sum.

Limitations on Use of the Site: Limitations on site usage as well as specific
requirements that impact site utilization are indicated on the Drawings and by other
Contract Documents. Portions of the site beyond areas on which work is indicated are not
to be disturbed. In addition to these limitations and requirements, administer allocation
of available space among entities needing both access and space so as to produce the best
overall efficiency in performance of the total work of the project. Schedule deliveries so
as to minimize space and time requirements for storage of materials and equipment on
site.

a. Unless designated for sole Contractor use, keep existing driveways and entrances
serving the premises clear and available to the Government and its employees at all
times. Do not permit trucks of any kind to use existing sidewalks without prior
authorization of the Architect.

b.  Maintain driveways between and around combustible material storage piles at least
15' wide and free of accumulation of rubbish, equipment and materials. Maintain
access for fire fighting equipment.

c. Do not unreasonably encumber the site with materials or equipment. Confine
stockpiling of materials and location of storage sheds to the areas indicated. If
additional storage is necessary, obtain and pay for such storage off-site.

d.  Provide 24hr/7day access to the building by emergency vehicles and firefighting
equipment.

Construction Parking Control: Parking space for personal vehicles is not available on

the site. Obtain approval of Architect for parking of construction motor vehicles or other

equipment on the site.

C. Government Occupancy: The Government reserves the right to place and install equipment
as necessary in completed areas of the building and to occupy such areas prior to final
acceptance, provided that such occupancy does not substantially interfere with completion of
the work. Such placing of equipment and partial occupancy shall not constitute acceptance of
the work or any part of the work.

D. Protection of Government Property: The Contractor is expected to take all reasonable
precautions to protect U.S. Government Property. In the event of damage to or theft of
Government Property, the Contractor will be held fully responsible for his own personnel, his
subcontractor’s personnel and their actions.
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E.

Blasting: The use of any kind or type of explosive in the performance of the work is prohibited,
except the use of construction tools actuated by or employing powder-actuated charges which
shall be permitted, provided that the tool is of the kind and design ordinarily used for such
construction and that the Architect has authorized its use after determining that its use will not
endanger human life or safety.

Mechanical/Electrical Requirements of General Work: Except as otherwise indicated,
comply with applicable provisions of The National Electrical Code (NEC) and standards by
National Electrical Manufacturer's Association (NEMA) for electrical components of general
work. Where applicable, provide products listed and labeled by nationally recognized
independent testing and labeling organizations.

1.4 PROJECT COORDINATION:

A.

Coordination and Meetings: Prepare a written memorandum on required coordination
activities. Include such items as required notices, reports and attendance at meetings. Distribute
this memorandum to each entity performing work at the project site. Prepare similar
memorandum for separate contractors where interfacing of their work is required.

1.  Continuously coordinate the work of subcontractors to ensure proper processing and
progress of the work. Require each subcontractor to examine work of other trades and all
sections of specifications to assure satisfactory installation of, and connection between,
his work and work of other trades.

a.  Provide other parties, to the extent their work is affected by this work, all
information necessary for the proper execution of their work. Arrange and conduct
work so that other parties may complete their work at the site according to schedule.
All work under this contract shall be carefully coordinated with work under other
such contracts.

2.  The Contractor shall maintain a complete set of Contract Documents on the site during
the execution of this contract. All Drawings and Specifications shall be posted with the
latest information and Changes.

Surveys and Records/Reports: Working from lines and levels established by the property
survey, establish and maintain bench marks and other dependable markers. Establish bench
marks and markers to set lines and levels for work at each story of construction and elsewhere
as needed to properly locate each element of the project. Calculate and measure required
dimensions as shown within recognized tolerances. Drawings shall not be scaled to determine
dimensions. Advise entities performing work of marked lines and levels provided for their use.
Advise Architect promptly upon detection of deviations that exceed indicated tolerances.

General Installation Provisions:

1.  Pre-Installation Meetings: Hold a pre-installation meeting at the project site well before
installation of each unit of work which requires coordination with other work. Installer
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and representatives of the manufacturers and fabricators who are involved in or affected
by that unit of work, and with its coordination or integration with other work that has
preceded or will follow, shall attend this meeting. Advise Architect of scheduled meeting
dates.

Installer's Inspection of Conditions: Require the Installer of each major unit of work
to inspect the substrate to receive work and conditions under which the work is to be
performed. The Installer shall report all unsatisfactory conditions in writing to the
Contractor. Do not proceed with the work until unsatisfactory conditions have been
corrected in a manner acceptable to the Installer.

Manufacturer's Instructions: Where installations include manufactured products,
comply with the manufacturer's applicable instructions and recommendations for
installation, to the extent that these instructions and recommendations are more explicit
or more stringent than requirements indicated in the Contract Documents.

Mounting Heights: Where mounting heights are not indicated, mount individual units
of work at industry recognized standard mounting heights for the particular application
indicated. Refer questionable mounting height choices to the Architect for final decision.

a.  Mount units of work required to be accessible to handicapped people at heights
prescribed by the Uniform Federal Accessibility Standards as referenced by the
Americans with Disabilities Act (ADA) (Fed. Reg./Vol. 56, No. 144/Part 36).

D. Cleaning and Protection: During handling and installation of work at the project site, clean
and protect work in progress and adjoining work on the basis of continuous maintenance. Apply
protective covering on installed work where it is required to ensure freedom from damage or
deterioration at time of completion.

L.

Clean and perform maintenance on installed work as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to
ensure operability without damaging effects.

Limiting Exposures of Work: To the extent possible through reasonable control and
protection methods, supervise performance of the work in such a manner and by such
means which will ensure that none of the work, whether completed or in progress, will be
subjected to harmful, dangerous, damaging or otherwise deleterious exposure during the
construction period.

a.  Protect against possible damage all sills, jambs and soffits of permanent openings
used as passageways or through which materials are handled. Protect exposed
corners, spandrels, projecting features and similar permanent work subject to
damage. Cover and protect all pre-finished work from damage by mortar, plaster,
gypsum drywall compounds, paint, and other construction materials and operations.
Use wheelbarrows equipped with rubber tires over permanently exposed floors and
paving. Provide special protection for works of art, as prescribed in the Contract
Documents.

Load all trucks leaving the site with earthen materials or loose debris in a manner that
will prevent dropping of materials on streets. Fasten suitable tarpaulins over the load
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before they enter surrounding paved streets. Trucks bringing earthen materials over paved
streets to the site shall be similarly covered.

4.  Clean sidewalks and streets adjacent to site daily or more often as necessary, of debris
spillage or mud/dirt tracked from loading and trucking involved in construction
operations. Maintain suitable truck wheel washing installation and crew to prevent any
mud from being carried onto adjacent paved streets. Conform to local regulations
regarding load limits.

E. Cutting and Patching: Where the Contractor must cut, patch, alter, add to, repair or refinish
existing construction and finishes which are not to be removed, he shall leave such construction
and finishes complete and in satisfactory condition. Cutting, patching, and the like shall be
neatly and carefully performed, and new materials and methods shall match existing
corresponding work unless otherwise indicated. Exposed patches and repairs shall be as
inconspicuous as possible.

1.  Construction, finishes, equipment and other items which are damaged or defaced by
reason of work performed under this contract shall be restored to the satisfaction of the
Architect.

F.  Conservation and Salvage: It is a requirement for supervision and administration of the work
that construction operations be carried out with the maximum possible consideration given to
the conservation of energy, water and materials. In addition, maximum consideration shall be
given to salvaging materials and equipment involved in performance of the work but not
incorporated therein. Refer to other sections for required disposition of salvage materials which
are the Government's property.

1.  Architect Notification: To allow time for the Architect to observe the construction,
provide a minimum of 48 hours notice of excavation work, completion of steel
reinforcing, pouring of concrete, paving operations, utility work, trenching, tree removal
or replacement, commencements of next phase of work, and other tasks to be identified
by the Architect.

2. Archaeological Rights: There is a possibility that items of archaeological significance
may be found during the excavation of the site. In such event, the Contractor shall stop
excavation in the vicinity of the find and notify the Architect immediately; subsequent
excavation work shall proceed as directed by the Architect. All items found which are
considered to have archaeological significance are the property of the Government.

1.5 DEFINITIONS AND STANDARDS:

A. General: Comply with governing regulations and the codes and standards imposed upon the
work. These requirements include the obtaining of permits, licenses, inspections, releases and
similar documentation, as well as payments, statements and similar requirements associated with
regulations, codes and standards.

B. Definitions: A substantial amount of specification language consists of definitions for terms
found in other contract documents, including the drawings. (Drawings must be recognized as
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diagrammatic in nature and not completely descriptive of the requirements indicated thereon).
Certain terms used in contract documents are defined in this article. Definitions and
explanations contained in this section are not necessarily either complete or exclusive, but are
general for the work to the extent that they are not stated more explicitly in another element of
the contract documents.

1.  Installer: The term "installer" is defined as the entity (person or firm) engaged by the
Contractor, its subcontractor or sub-subcontractor for performance of a particular unit of
work at the project site, including installation, erection, application and similar required
operations. It is a general requirement that such entities (installers) be expert in the
operations they are engaged to perform.

2.  Testing Laboratory: The term "testing laboratory" is defined as an independent entity
engaged to perform specific inspections or tests of the work, either at the project site or
elsewhere, and to report, and (if required) interpret results of those inspections or tests.

3.  Indicated: The term "indicated" is a cross-reference to graphic representations, notes or
schedules on drawings, to other paragraphs or schedules in the specifications, and to
similar means of recording requirements in contract documents. Where terms such as
"shown," "noted," "scheduled," and "specified" are used in lieu of "indicated," it is for the
purpose of helping the reader locate cross-reference, and no limitation is intended except
as specifically noted.

4.  Furnish: Except as otherwise defined in greater detail, the term "furnish" is used to mean
supply and deliver to the project site, ready for unloading, unpacking, assembly,
installation, etc., as applicable in each instance.

5.  Install: Exceptas otherwise defined in greater detail, the term "install" is used to describe
operations at the project site including unloading, unpacking, assembly, erection, placing,
anchoring, applying, working to dimension, finishing, curing, protecting, cleaning and
similar operations, as applicable in each instance.

6. Provide: Except as otherwise defined in greater detail, the term "provide" means furnish
and install, complete and ready for intended use, as applicable in each instance.

7. Exposed: The term "exposed" is defined as an item or surface, exterior or interior, which
can be seen by a person outside the building or a person inside a usable space within the
building during normal activity.

a.  Mechanical and electrical rooms, air handling rooms, storage rooms and
penthouses shall be considered to have exposed surfaces, as shall the mechanical
and electrical construction within them.

b. The interiors of closets and alcoves shall be considered exposed surfaces, and shall
be finished to match the finish of the adjoining room or space, unless another finish
is otherwise indicated.

c.  The interiors of cabinets shall be considered exposed, but a finish different from
that of the exterior may be permitted or required by other sections.

8. Concealed: The term "concealed" is defined as an item or space not normally seen,
occupied or used by building occupants or staff, such as shafts, hoistways, tunnels, ceiling
plenums, attics, and crawls spaces.
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9.  Finished Space: The term "finished space" is defined as space normally used by the
public, building occupants or staff for primary functions of the building, but does not
include mechanical, electrical and elevator equipment rooms, hoistways, tunnels or
mechanical penthouses, unless otherwise indicated.

10. Specialist: The term "specialist" is defined as an individual or firm of established
reputation (or, if newly organized, whose personnel have previously established a
reputation in the same field), which is regularly engaged in, and which maintains a regular
force of workers skilled in either (as applicable) manufacturing or fabricating items
required by the contract, installing items required by the contract, or otherwise performing
work required by the contract. Where the contract specification requires installation by
a specialist, that term shall also be deemed to mean either the manufacturer of the item,
an individual or firm licensed by the manufacturer, or an individual or firm who will
perform the work under the manufacturer's direct supervision.

C. Format and Specification Content Explanations: Bolding and underscoring: Are used
strictly to assist reader of specification text in scanning text for key words (for quick recall). No
emphasis on or relative importance is intended where bolding and underscoring are used.
Imperative language is used generally in specifications. Except as otherwise indicated,
requirements expressed imperatively are to be performed by the Contractor. For clarity of
reading at certain locations, contrasting subjective language is used to describe responsibilities
which must be fulfilled indirectly by Contractor, or when so noted, by others.

1.  Abbreviations: The language of specifications and other contract documents is of the
abbreviated type in certain instances, and implies words and meanings which will be
appropriately interpreted. Actual word abbreviations of a self-explanatory nature have
been included in texts. Specific abbreviations have been established, principally for
lengthy technical terminology and primarily in conjunction with coordination of
specification requirements with titles of general standards which are frequently
abbreviated. Singular words will be interpreted as plural and plural words will be
interpreted as singular where applicable and where full context of the contract documents
so indicates.

2.  Minimum Quality/Quantity: In every instance, the quality level or quantity shown or
specified is intended as minimum for the work to be performed or provided. Except as
otherwise specifically indicated, actual work may either comply exactly with that
minimum (within specified tolerances), or may surpass the quality of that minimum within
reasonable limits. In complying with requirements, indicated numeric values are either
minimum or maximums as noted or as appropriate for context of requirements. Refer
instances of uncertainty to the Architect for decision before proceeding.

D. Overlapping and Conflicting Requirements: Where there appears to be overlapping or
conflicting requirements in the drawings and specifications, refer all such questions in writing
to the Architect for interpretation. Do not proceed with that portion of the work that is under
question until the Architect has replied in writing. Delays necessitated by requests for
interpretation shall not form the basis for a Change to the contract. The Architect’s
interpretation and decision shall be final. Procedures for resolving disagreements with the
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decision of the Architect are outlined in the General Conditions of the Contract. The order of
precedence is established as follows:

1.  OrderofPrecedence: Any inconsistency in this solicitation or Contract shall be resolved
by giving precedence in the following order:

The Schedule (excluding the specifications).

Representations and other instructions.

Contract clauses.

The Specifications.

The Drawings. Large scale drawings take precedence over small scale drawings.
Do not scale drawings.

© e op

2.  Industry Standards: Where compliance with two (2) or more industry standards or sets
of requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, the most stringent
requirement is intended and will be enforced, unless specifically detailed language written
into contract documents clearly indicates that a less stringent requirement is to be fulfilled.
Refer apparently-equal-but-different requirements, and uncertainties as to which level of
quality is more stringent, to the Architect for a decision before proceeding.

3.  Contractor's Options: Except for overlapping or conflicting requirements, where more
than one set of requirements are specified for a particular unit of work, Options are
intended to be the Contractor's regardless of whether or not it is specifically indicated as
such. :

E. Drawing Symbols: Except as otherwise indicated, graphic symbols used on drawings are those
symbols recognized in the construction industry for purposes indicated. Where not otherwise
noted, symbols are defined by "Architectural Graphic Standards," published by John Wiley &
Sons, Inc., Ninth edition.

1.  Mechanical/Electrical Drawings: Graphic symbols used on mechanical and electrical
drawings are generally aligned with symbols recommended by ASHRAE. Where
appropriate, these symbols are supplemented by more specific symbols as recommended
by other recognized technical associations including ASME, ASPE, IEEE and similar
organizations. Refer instances of uncertainty to the Architect for clarification before
proceeding.

F. Industry Standards: Except to the extent that more explicit or more stringent requirements are
written directly into contract documents, applicable standards of the construction industry have
the same force and effect (and are made a part of the contract documents by reference) as if
copied directly into the contract documents, or as if published copies were bound herein, subject
to the order of precedence previously stated.

1.  Publication Dates: Except as otherwise indicated, where compliance with an industry
standard is required, conform to the standard in effect on the date of the Invitation for
Bids, or, if referred to in any Amendments, at the date of such Amendments.

AOC Project No. CB09015 CVC RESISTIVE LOAD BANKS 010000 - 8



DIVISION 1

GENERAL REQUIREMENTS

Abbreviations and Names: The following acronyms or abbreviations as referenced in
contract documents are defined to mean the associated names. Both names and addresses
are subject to change, and are believed to be, but are not assured to be, accurate and
up-to-date as of the date of contract documents:

AlA

AISC

ANSI

ASHRAE

ASTM

AWI

AWS

CDA

FMG

IEEE

NAAMM

NECA

NEMA

American Institute of Architects (The)
wWww.aia.org

American Institute of Steel Construction
www.aisc.org

American National Standards Institute
WWW.ansi.org

American Society of Heating, Refrigerating and
Air-Conditioning Engineers
www.ashrae.org

ASTM International

(800) 242-3837
(202) 626-7300

(800) 644-2400
(312) 670-2400

(202) 293-8020

(800) 527-4723
(404) 636-8400

(610) 832-9585

(American Society for Testing and Materials International)

www.astm.org

Architectural Woodwork Institute
www.awinet.org

American Welding Society
WWW.aws.org

Copper Development Association Inc.
WWW,.Copper.org

FM Global
(Formerly: FM - Factory Mutual System)
www.fmglobal.com

Institute of Electrical and Electronics Engineers
wWww.ieee.org

National Association of Architectural Metal Mfrs
www.naamm.org

National Electrical Contractors Association
www.necanet.org

National Electrical Manufacturers Association
www.nema.org

(800) 449-8811
(703) 733-0600

(800) 443-9353
(305) 443-9353

(800) 232-3282
(212) 251-7200

(401) 275-3000

(212) 419-7900

(312) 332-0405

(301) 657-3110

(703) 841-3200
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G. Federal Government Agencies:
Specification-producing agencies are often abbreviated.

NFPA National Fire Protection Association
www.nfpa.org

NRCA National Roofing Contractors Association
www.nrca.net

SMACNA Sheet Metal and Air Conditioning Contractors'

National Association
ww.smacna.org

SSPC SSPC: The Society for Protective Coatings

WWW.SSpPC.Org

UL Underwriters Laboratories Inc.
www.ul.com

WWPA Western Wood Products Association

WWW.WWpa.org

(800) 344-3555
(617) 770-3000

(800) 323-9545
(847) 299-9070

(703) 803-2980

(877) 281-7772
(412) 281-2331

(800) 704-4050
(847) 272-8800

(503) 224-3930

Names and titles of federal government Standard- or
The following acronyms or

abbreviations referenced in the Contract Documents indicate names of Standard- or
Specification-producing agencies of the federal government. Names and addresses are subject
to change but are believed to be, but are not assured to be, accurate and up to date as of the date
of the Contract Documents.

CFR

EPA

FS

OSHA

Code of Federal Regulations
Auvailable from Government Printing Office
www.access.gpo.gov/nara/cfr

Environmental Protection Agency
WWW.epa.gov

Federal Specification
Available from Defense Automated Printing Service
www.astimage.daps.dla.mil/online

Available from General Services Administration
www.fss.gsa.gov/pub/fed-specs.cfm

Available from National Institute of Building Sciences
www.nibs.org

Occupational Safety and Health Administration
www.osha.gov

(888) 293-6498
(202) 512-1530

(800) 438-2474

(215) 697-6257

(202) 619-8925

(202) 289-7800

(800) 321-OSHA
(6742)
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1.6

District of Columbia Government Agencies: Names and titles of local government Standard-
or Specification-producing agencies are often abbreviated. The following acronyms or
abbreviations referenced in the Contract Documents indicate names of Standard- or
Specification-producing agencies of the DC government. Names and addresses are subject to
change but are believed to be, but are not assured to be, accurate and up to date as of the date
of the Contract Documents.

DC-EHA Environmental Health Administration (202) 535-2500
Department of Health
Government of the District of Columbia
51 N Street. N.E, Room 5030-B
Washington, DC 20002
dchealth.dc.gov

DDOT District Department of Transportation (202) 673-6813
2000 14th Street, NW, 6th Floor
Washington, DC 20009
ddot.dc.gov

WASA District of Columbia Water and Sewer Authority (202) 787-2427
5000 Overlook Avenue, S. W.
Washington, DC 20032
www.dcwasa.com

SCHEDULES & REPORTS:

Coordination: Coordinate both the listing and timing of reports and other activities required
by provisions of this and other sections, so as to provide consistency and logical coordination
between the reports. Maintain coordination and correlation between separate reports by
updating at monthly or shorter time intervals. Make appropriate distribution of each report and
updated report to all parties involved in the work including the Architect.

Material Schedule: Prior to commencing work, submit for approval the names of
manufacturers and the trade names or numbers of all materials proposed for use on the project.
Do not use any material until approved by the Architect. Upon request, furnish samples of
materials, without cost to the Government, for examination and testing.

1.  Submit 3 copies of the product-listing schedule prior to commencement of the Work.
Provide a written explanation for omissions of data, and for known variations from
contract requirements.

Schedule of Values: Within thirty (30) calendar days of the date of contract award, a Schedule
of Values shall be submitted. This schedule is defined as a work item by work item breakdown
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of cost of each definitive work activity including Contractor's markup. The Schedule of Values
shall directly correlate with the Phases of Work indicated on the approved Progress Schedule
specified below.

1.  The Grand Total of all of the Schedules shall equal Contractor's original bid.

2. The proper updating of both the Schedule of Values and the Record Drawings shall be
considered precedent to approval of Partial Payments.

3. Provide a detailed breakdown of each segment of work accomplished for payment.

4. Submitdocumentation for payment on twenty-fifth (25) of month for review and approval.

D. Shop Drawing Submittal Schedule: Within thirty (30) calendar days of the date of contract
award, a Shop Drawing Submittal Schedule shall be submitted. The schedule shall indicate at
a minimum, all shop drawing submittals to be made, their contents, each specification section
the submittal is drawn from, the date on which it will be submitted, the expected return dates,
and the subcontractor responsible for creating the submittal. The submittal will be reviewed by
the Architect as the first shop drawing submittal and comments made must be acknowledged and
employed in the resubmission prior to the submittal of any other shop drawing. Do not “Load”
the schedule.

E. Fully-Developed Progress Schedule: Within 30 days of the date of contract award, the
Contractor shall prepare and submit for approval a comprehensive bar-chart type progress
schedule indicating, by stage-coded symbols, a time bar for each major category or unit of work
to be performed at the site; include minor elements of work which are, nevertheless, involved
in overall sequencing of the work. Arrange the schedule to show how final acceptance is
scheduled to allow for the Architect's procedure for certification of final acceptance. Prepare
the schedule on sheets of stable transparency, or other reproducible material, to permit
reproduction for the required distribution.

1.  Cost Correlation: Immediately below the date line at the heading of the bar-chart,
provide a two item cost correlation line, indicating both "precalculated" and "actual”
costs. This cost correlation line shall show dollar-volume of work performed as of the
same dates used for preparation of partial payment requests. Refer to GENERAL
CONDITIONS for cost reporting and payment procedures. In so far as it is practical to
do so, use the same units of work in the progress schedule as indicated in the "schedule
of values" required by the GENERAL CONDITIONS and further specified above.

2. Schedule Updating: Following its initial approval, the project schedule shall be updated
monthly for the purpose of recording and monitoring progress of the Work and
establishing the values of progress payments. If the Work falls behind schedule, revise
schedule and describe action to be taken to insure that work will be completed within the
Contract time. Any adjustmentto the Contract Time shall be made in accordance with the
GENERAL CONDITIONS. For each schedule update, prepare a narrative report which
shall include a description of all activities completed during the preceding month,
description of progress made and planned activities listed as started but not completed on
the updated Progress Schedule, and a written description and justification of any proposed
revision to the logic sequence.
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a. Contractor Revisions: The Contractor may also request revisions to the logic
sequence and schedule of the Progress Schedule in the event that his planning for
the project is revised. If revisions to the approved Progress Schedule are desired,
the Architect shall be notified in writing for his approval, stating reasons for
proposed revision. If the Architect considers such proposed revisions to be of a
major nature, he may require the Contractor to revise and resubmit for approval,
without additional cost to the Government, all or the affected portion of the
schedule to indicate the effect on the entire project. Provide two weeks notice to
the Architect, in writing, prior to submitting any Contractor proposed revisions not
discussed in a previous Progress Meeting.

b.  Architect Revisions: Architect-directed revisions to the Progress Schedule will be
forwarded to the Contractor with a ten (10) calender day Contractor response
period. The Contractor shall either assent to the proposed change or state reasons
for not implementing the proposed revision.

c.  Progress Updates: Revisions to the Progress Schedule made to reflect actual work
progress to date are not revisions to logic sequence and schedule. In disagreements
concerning actual progress recorded to date, the Architect's determination shall
govern.

3.  Distribution: Following the initial submittal to and response by the Architect, print and
distribute progress schedules to the Architect (3 copies), separate contractors, the principal
subcontractors and suppliers or fabricators, and others with a need-to-know schedule-
compliance requirement. When revisions are made, distribute updated issues to the
appropriate entities.

F. Progress Meetings and Documentation: In addition to specific coordination and
pre-installation meetings for each element of work, and other regular project meetings held for
other purposes, hold a general progress meeting each month with time coordinated with
preparation of the partial payment request. Require each entity then involved in planning,
coordination or performance of work to be properly represented at each meeting. Discuss status
of each element of current work in relation to Progress Schedule. Determine how
behind-schedule work will be expedited, and secure commitments from entities involved in
doing so to ensure that work will be completed within Contract Time.

1.  Inmitial Progress Meeting: Schedule initial progress meeting, recognized as
"Pre-Construction Meeting", for a date not more than 15 days after date of commencement
of the Work. Use it as an organizational meeting, and review responsibilities and
personnel assignments.

2. Daily Reports: Prepare a daily report, recording information concerning events at the
site; and submit duplicate copies to Architect on at least weekly intervals.

G. Permits, Licenses, and Certificates: For the Government's récords, submit copies of utility
permits, licenses, certifications, utility inspection reports, releases, notices, receipts for fee
payments, judgments, and similar documents, correspondence and records established in
conjunction with compliance with standards and regulations bearing upon performance of the
Work.
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1.7 SUBMITTALS:

A.

General: Shop drawings, product data, samples and other work-related submittals are required
to amplify, expand and coordinate the information contained in the Contract Documents. The
Contractor is responsible for all dimensions, for the design of adequate or proper components,
connections and other items, for the inclusion in the work of all elements and incidental details,
and for the satisfactory fabrication, construction, operation and coordination of the work.

1.

Approval of any submission shall not be construed as a complete or precise check of the
item submitted but will only indicate that the general methods of design, detailing,
construction or other elements under consideration appear to be satisfactory, without
specific determinations or particulars.

Changes to the Contract will not be made by notations on submittals. In the event
submittals returned by the Architect with notations, which in the opinion of the
Contractor, constitute additional work for which he is entitled to an adjustment in the
contract sum or the contract time, the Contractor shall comply with the procedure set forth
in Article, "Changes," of the GENERAL CONDITIONS.

Do not permit submittal copies without an appropriate final "Action" marking by the
Architect to be used in connection with the work.

Submissions of “Approved Equals:” In addition to standard submittal requirements, for
each item submitted as an “approved equal” submit the following:

a. Comparison of proposed approved equal’s characteristics with the salient
characteristics of the specified product demonstrating that the proposed approved
equal fully meets or exceeds the specifications,

b.  Drawings and samples as required for specified products,

c.  Any changes required in other elements (if any) because of the submission of the
proposed approved equal, and

d.  Alisting of sources of supply, maintenance service (if applicable), and replacement
parts.

Submittal Procedures: Make all submittals to the Architect or to an individual designated by
the Architect.

1.

Only the Architect or an individual designated by the Architect can approve or
disapprove submittals. Deviations and variations from the contract requirements
contained in the submittal can be approved only by the Architect or by an individual
delegated such authority by the Architect.

Costs associated with transmittal of submittals shall be borne by the Contractor.
Review Time: Except as specified elsewhere, allow for a review period of thirty (30)
calendar days after receipt of the submittals by the Architect. Advise the Architect on
each submittal, as to whether processing time is critical to the progress of the work, and
if work would be expedited if processing time could be shortened. No extension of time
will be authorized because of the Contractor's failure to transmit submittals or re-
submittals to the Architect sufficiently in advance of the work. For submittals of items
requiring coordination between different trades or subcontractors, review time period
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starts from the time that all required submittals have been received by the Architect and
ends when submittal leaves the Architect. The Contractor is required to coordinate all
work involving associated sub-trades and produce coordinated drawings for submittal
where required by individual specification sections or as required below.

4.  Preparation of Submittals: Provide permanent marking on each submittal to identify
project, date, Contractor, subcontractor, supplier, manufacturer, submittal name and
similar information to distinguish it from other submittals. Label as to number and title
of specification section, drawing number and detail references, as appropriate. Show
Contractor's executed review and approval marking and provide space of not less than 20
sq. in. for the Architect's "Action" marking. Package each submittal appropriately for
transmittal and handling. Submittals which are received from sources other than through
the Contractor's office will be returned without action.

5.  Number of Copies: Submit a minimum of four (4) copies of each submittal requested.

C. Specific Submittal Requirements: Specific submittal requirements for individual units of
work are specified in the applicable specification section. Except as otherwise indicated in the
individual specification sections, comply with the requirements specified herein for each type
of transmittal.

1.  ProductData: Collect required product data into a single submittal for each unit of work
or system. Mark each copy to show which choices and options are applicable to the
project. Where product data has been printed to include information on several similar
products, some of which are not required for use on the project, or are not included in this
submittal, mark the copies to show clearly that such information is not applicable.

a.  Submirttals: Submittal is for information and record, unless otherwise indicated.
Initial submittal is final submittal unless returned by the Architect, marked with an
action which indicates an observed non-compliance.

1)  Except as otherwise indicated, submit four (4) copies of each required
product data submittal, plus two (2) additional copies where required for
maintenance manuals. The Architect will retain two (2) copies and return the
other marked with "Action" and corrections or modifications as required.

2. Shop Drawings: Provide special notation of dimensions that have been established by
field measurement. Highlight, encircle or otherwise indicate deviations from the Contract
Documents on the shop drawings.

a.  Preparation: Submit newly prepared information, drawn to accurate scale on
sheets not less than 8-1/2" x 11"; except for actual pattern or template type
drawings, the maximum sheet size shall not exceed 36" x 48". Indicate the name
of the firm that prepared each shop drawing and provide appropriate project
identification in the title block.

1) Do not reproduce contract documents or copy standard printed information
as the basis of shop drawings.
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2)  Use standard architectural scales for all drawings..

Coordination Drawings: Prior to installation of sleeves and inserts for equipment,
and/or the performance of work in spaces in which two or more trades are involved
and in which the probability of interference exists as determined by either the
Contractor or the Architect, submit composite coordination drawings for the Work.
Show sequencing and relationship of separate units of work which must interface
in a restricted manner to fit in the space provided, or function as indicated. In case
interference develops, the Architect will decide which work shall be relocated,
regardless of which was installed first. Coordination drawings are considered shop
drawings and must be definitive in nature.

Equipment and Systems: Shop Drawings for equipment and systems shall show
ratings (where applicable), and how components are assembled, function together,
and how they will be installed. Shop drawings, product data, certificate of
conformance or compliance, certified test or inspection reports, and other submittals
for equipment, systems, and their component parts shall be coordinated and
submitted as a unit. Multiple or piecemeal submissions are not acceptable except
where prior approval is obtained from the Architect, in which case a list of data to
be submitted later shall be included with the first submission.

Initial Submittal: One correctable 1-1/2 mil translucent polyester reproducible
print and one blue-line or black-line; reproducible will be returned.

Final Submittal: 3 prints, plus 2 additional prints where required for maintenance
manuals; 2 will be retained and remainder will be returned, one of which is to be
marked-up and maintained by Contractor as "Record Document."

Samples: Documentation required specifically for sample submittals includes a generic
description of the sample, the sample source or the product name or manufacturer,
compliance with governing regulations and recognized standards. In addition, indicate
limitations in availability, sizes, delivery time, and similar limiting characteristics.

a.

Preparation: Where possible provide samples that are physically identical with the
proposed material or product to be incorporated in the work; provide full scale, fully
fabricated samples cured and finished in the manner specified. Where variations
in color, pattern, or texture are inherent in the material or product represented by the
sample, submit not less than 3 units of the sample, which show the full range of
variations. Where samples are specified for the Architect's selection of color,
texture or pattern, submit a full set of available choices for the material or product.
Mount, display, or package samples in the manner specified to facilitate the review
of indicated qualities. Prepare samples to match the Architect's sample where so
indicated.

Submittal: Submit 3 sets of samples in the final submittal, one set will be returned.
If the submittal is for the Architect's selection of color, pattern, texture or similar
characteristics from a manufacturer's standard range of choices, only a single set of
samples is required for a preliminary submittal. The final submittal may then be
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limited only to those choices selected by the Architect for final incorporation into
the Work.

c.  Mock-Ups and similar samples specified in individual work sections are special
types of samples. Comply with sample submittal requirements to the fullest extent
possible. Process transmittal forms to provide a record of activity.

4. Miscellaneous Submittals:

a.  Inspection and Test Reports: Classify each inspection and test report as being
either "shop drawings" or "product data" depending on whether the report is
specially prepared for the project, or a standard publication of workmanship control
testing at the point of production. Process inspection and test reports accordingly.

b.  Offsite Fabrication Facilities: Provide for scheduled visits to off site fabrication
facilities by the Architect. Make all facilities, including storage areas and plant,
open and accessible to review of procedures, materials used and storage and
shipping methods.

e Warranties: Refer to Article "Products" for specific general requirements on
warranties, product bonds, workmanship bonds and maintenance agreements. In
addition to copies desired for the Contractor's use, furnish 2 executed copies of such
warranties, bonds or agreements. Provide 2 additional copies where required for
maintenance manuals.

d.  Staging Plan: The Contractor shall coordinate the delivery of materials and
equipment to the site with the Project Manager. The proposed site is along New
Jersey Avenue, N.W., Washington, DC. There will be no site office for this
project. This project is an underground work and installation. The Contractor shall
submit delivery Plan (one month delivery plan) indicating when equipment will
arrive at the Capitol in order to coordinate with the appropriate authorities.

e. Traffic Control: Submit a site plan and details for review and approval to the AOC
for approval indicating proposed measures for safely and efficiently controlling and
re-routing traffic as necessary to enable deliveries, construction of work, testing
operations and other activities. Indicate schedules of activities occurring hourly
before, during and after the normal workday. At all times provide minimal
disruption to the day-to-day activities occurring on the site and at adjacent locations.

i Safety Plan: Provide a Safety Plan meeting OSHA and AOC safety Guidelines for
work in hazardous environments (Areas where high voltage and large moving
equipment are found). Plan shall define number of individuals on the job site(s),
their training, typical safety equipment to be used, and procedures for addressing
typical hazardous conditions.

5.  Closeout Submittals: Refer to Article "Project Closeout" and to individual sections of
these specifications for specific submittal requirements of project closeout information,
materials, tools, and similar items.

D. Architect's Action: Except for submittals for the record and similar purposes, where action and
return on submittals are required or requested, the Architect will review each submittal and mark
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with appropriate "Action." Where the submittal must be held for coordination, the Architect will
so advise the Contractor without delay.

1.

If no changes to the drawing are required, three (3) prints and the reproducible drawing
will be returned to the Contractor, bearing the stamp of the Architect, stating -
"APPROVED."

If changes to the drawing are required, but are of such minor nature that fabrication
and/or construction can proceed in accordance with the correction noted by the Architect
without resubmission of the drawing three (3) prints and the reproducible drawing will be
returned to the Contractor bearing the Stamp of the Architect stating "Approved as
Noted." The Contractor shall proceed with fabrication and/or construction in accordance
with the Architect's corrections, and resubmit corrected copy for the Architect's records.
If changes to the drawing are required, but are of such nature that fabrication or
construction cannot proceed, three (3) prints and the reproducible drawing will be
returned to the Contractor, bearing the stamp of the Architect stating - "Revise and
Resubmit." In such a case, the Contractor shall resubmit the drawings, properly corrected.
Upon resubmission of shop drawings, if any corrections or changes are made other than
those marked by the Architect, the Contractor shall clearly indicate any such corrections
or changes made on his own initiative.

If the product does not meet the specification requirements, the number of copies
outlined above will be returned to the Contractor, bearing the stamp of the Architect
stating - “REJECTED.” In such a case, the Contractor shall submit a new product which
complies with the technical specifications.

Other Action: Where the submittal is returned, marked with the Architect's explanation,
for special processing or other Contractor activity, or is primarily for information or
record purposes, the submittal will be marked as follows:

a. Not Subject to Review: This review category will apply to submittals which are not
required by the Contract Documents and are inadvertently submitted and stamped;
or

b.  Received/No Action Required: This category will be used when returning
“Informational Submittals” for which the Architect is not required to take action.

1.8 TEMPORARY FACILITIES AND CONTROLS:

A. Description of Requirements: This article specifies administrative and procedural
requirements for temporary services and facilities, including such items as temporary utility
services, temporary construction and support facilities, project security and protection.

1

Use Charges: No cost or usage charges for temporary services or facilities are chargeable
to the Government. Cost or use charges for temporary services or facilities will not be
accepted as a basis of claims for a change-order extra. All materials and equipment
provided by the Contractor for temporary facilities shall remain the property of the
Contractor.

Materials and Execution: Provide new materials and equipment for temporary services
and facilities; used materials and equipment that are undamaged and in serviceable
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condition may be used, if acceptable to the Architect. Provide only materials and
equipment that are recognized as being suitable for the intended use, by compliance with
appropriate standards. Do not use materials of temporary service in permanent
installation. -

B.  Quality Assurance: Comply with the requirements of the District of Columbia Building Code
and regulations governing construction and local industry standards, in the installation and
maintenance of temporary services and facilities.

1.  Standards: Comply with the requirements of NFPA Code 241, "Building Construction
and Demolition Operations", the ANSI-A10 Series standards for "Safety Requirements
for Construction and Demolition", and the NECA National Joint Guideline NJC-6
"Temporary Job Utilities and Services.”

a.  Referto "Guidelines for Bid Conditions for Temporary Job Utilities and Services",
as prepared jointly by Associated General Contractors of America (AGC) and
American Specialty Contractors, Inc. (ASC) for industry recommendations.

b.  TradeJurisdictions: The assigned responsibilities for the installation and operation
of temporary utilities are not intended to interfere with the normal application of
trade regulations and union jurisdictions applicable to the work.

2.  Inspections: Inspect and test each service before placing temporary utilities in use.
Arrange for required inspections and tests by governing authorities, and obtain required
certifications and permits for use.

C. Job Conditions: Provide each temporary service and facility ready for use at each location
when the service or facility is first needed to avoid delay in performance of the Work. Maintain,
expand as required and modify temporary services and facilities as needed throughout the
progress of the Work. Do not remove until services or facilities are no longer needed, or are
replaced by the authorized use of completed permanent facilities.

D. Temporary Utilities: The Architect will designate a connection point for installation of
temporary service to the project to existing service. Arrange with the Architect for an acceptable
time when service can be interrupted, where necessary to make connections for temporary
SEervices.

1. Temporary Electric Power Service: Electrical energy will be supplied by the
Government, but the Contractor shall install and maintain all necessary conduits, wiring,
and devices needed to execute the work. Install all wiring in a flexible conduit or armored
cable with minimum No. 12 gage wire. Portable cords for small power tools shall be
properly grounded and installed as approved by the Architect. Provide receptacle outlets
equipped with ground-fault circuit interrupters, reset button and pilot light, for plug-in
connection of power tools and equipment. The Government will not be held responsible
for power outages beyond its control.
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a.  Comply with applicable NEMA, NECA and UL standards and governing
regulations for materials and layout of temporary electric service, including those
requirements included in Division-16 sections.

b.  Install service and grounding in compliance with the National Electric Code
(NFPA 70), District of Columbia Building Code, and Power Company
requirements. Include necessary service connection, service switch, meters,
transformers, overload protected disconnect, main distribution switch gear,
panelboards, wiring, cables, devices, and accessories.

2.  Temporary Lighting: Provide local switching of temporary lighting, spaced to allow
lighting to be turned off in patterns to conserve energy and retain light suitable for
work-in-progress, access traffic, security check and project lock-up.

a.  Provide general service incandescent lamps of wattage indicated or required for
adequate illumination. Protect lamps with guard cages or tempered glass
enclosures, where fixtures are exposed to breakage by construction operations.
Provide exterior fixtures where fixtures are exposed to weather or moisture. Keep
sockets equipped with active lamps. Where feasible, utilize fluorescent type
fixtures.

3.  Temporary Heating, Cooling and Ventilating: Provide temporary heating, cooling, and
ventilating where indicated or needed for performance of the Work, curing or drying of
recently installed work or for protection of work in place from adverse effects of low
temperatures or high humidity. Select facilities known to be safe and without deleterious
effect upon the work in place or being installed. Coordinate with ventilation requirements
to produce the indicated ambient condition required, to minimize the consumption of fuel
or energy, and to comply with code requirements.

a.  Maintain a minimum temperature of 50 deg. F (7 deg. C) in permanently enclosed
portions of the building and areas where finished work has been installed. Provide
temporary heating units that have been tested and labeled by UL, FM or another
recognized trade association related to the fuel being consumed. Do not use open
burning or salamander type heating units where prohibited by governing codes or
regulations, or when combustible materials are located in or near the space being
heated, or when the work installed or being installed includes work which will be
exposed to view in the completed project.

1) Do not store fuel in building.

b.  Provide for ventilation requirements where possible through use of natural
ventilation, utilizing temporary heat and enclosures and openings to effect needed
movement of air. Where necessary, install temporary fans or blowers to provide
ventilation of construction spaces. Where necessary, operate units with filters and
baffles to avoid distribution of dust and fumes and to minimize deleterious effects
upon work. Equip portable ventilating fans with suitable safety guards.
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Temporary Telephones: Provide cellular service to the contractor’s site superintendent.

Water Service: Water will be provided for project use by the Government at existing
sources. Provide temporary piping, connections, maintenance and other work required to
deliver water required for the project.

Temporary Sanitary Facilities: Use of public toilet facilities and drinking water fixtures
throughout the building will be permitted, provided the building is properly maintained
in a condition acceptable to the Government. Do not clean tools or equipment in building
toilet rooms.

Temporary Fire Protection: Until fire protection needs may be fulfilled by permanent
facilities, install and maintain temporary fire protection facilities of the types needed to
adequately protect against reasonably predictable and controllable fire losses. Comply
with applicable recommendations of NFPA Standard 10 "Standard for Portable Fire
Extinguishers.” Locate fire extinguishers where they are most convenient and effective
for their intended purpose, but provide not less than one extinguisher on each floor at or
near each usable stairwell. Store combustible materials in clearly-labeled containers in
recognized fire-safe locations.

a.  Develop and supervise an overall fire prevention and first aid fire protection
program for personnel at the project site.

b.  Providetype "A" fire extinguishers for temporary offices and similar spaces where
there is minimal danger of electrical or grease-oil-flammable liquid fires.

¢c.  Maintain an adequate safeguard on the site for a period of thirty (30) minutes
following the cessation of welding or burning operations, including but not limited
to after completion of work at end of shift, lunch breaks and temporary work.

d. Where temporary water outlets are available, provide hoses of sufficient length to
reach construction areas. Hang hoses with a warning sign, to the effect that hoses
are for fire protection purposes and are not to be removed. Match hose size with
outlet size and equip with suitable nozzles.

e.  Atthe earliest feasible date in each area of the project, complete installation of the
permanent fire protection facility, including connected services, and place into
operation and use. Instruct key personnel at the site on how to use facilities which
may not be self-explanatory.

E. Temporary Construction and Support Facilities:

L

2,

Field Offices: There is insufficient space for field offices on site. Therefore, conduct all
office functions at off-site.

Storage and Fabrication Sheds: Install storage and fabrication sheds or trailers, properly
sized, furnished and equipped, as required to accommodate the Work. Comply with
applicable provisions specified elsewhere for distribution and use of temporary utilities.
Temporary Enclosures: At the earliest practical time provide temporary enclosure of
materials, equipment, work in progress and completed portions of the Work to provide
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protection to the Work and employees from effects of exposure, foul weather, other
construction operations, and similar activities on the site.

4. Temporary Partitions: FErect and maintain dustproof partitions and temporary
enclosures to limit dust and dirt migration and to separate areas from fumes and noise.

a.

e.
f.

Construct dust-proof partitions of not less than nominal 4-inch (100-mm) studs,
5/8-inch (16-mm) Type X gypsum wallboard with joints taped on occupied side,
and '4-inch (13-mm) fire-retardant plywood on construction side.

1)  Construct a vestibule and airlock at each entrance to temporary enclosure
with not less than 48 inches (1219 mm) between doors. Maintain water-
dampened foot mats in vestibule.

Insulate partitions to provide noise protection to occupied areas.

Seal joints and perimeter. Equip partitions with dustproof doors and security
locks.

Protect air-handling equipment.

Weatherstrip openings.

5. Construction Aids: Design, construct, and maintain construction aids and miscellaneous
general services and facilities as needed to accommodate performance of the work.
Construction aids and miscellaneous general services and facilities include, but are not
limited to the following:

a.

Provide temporary stairs where ladders are not adequate for performance of work,
and until permanent stairs are available. Cover finished permanent stairs which will
be exposed to occupants' use, with a durable protective covering of plywood or
similar material so that finishes will be undamaged at the time of acceptance.
Provide scaffolds as required for proper execution of the Work. Remove or
relocate scaffolds promptly to avoid interference with other trades. Provide stairs
for vertical circulation.

Provide adequate guardrails and barriers at perimeters of each level of
construction as work progresses in accordance with District of Columbia
requirements and in conformance with requirements of the Special Conditions.
Provide adequate facilities for hoisting materials and employees. Do not permit
employees to ride hoists which comply only with requirements for hoisting
materials. The Contractor is responsible for selection of type, size and number of
facilities. Truck cranes and similar devices used for hoisting are considered as
being "tools and equipment" and not temporary facilities.

Chutes: Do not permit free dropping of materials, rubbish or debris, but remove by
use of material hoist and/or rubbish chute. Locations of all hoists and chutes are
subject to approval by the Architect.
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1.  Protect building from use of hoists and chutes to prevent damage, marring or
staining of permanent work. Brace and guy securely and provide safety
devices as required by code.

Project Signage: No signs, other than safety signs, may be erected on the site unless
specifically indicated otherwise.

F.  Security and Protection Facilities: Provide and maintain all necessary barricades, lights, and
other safeguards for the protection of Members of Congress, Government employees,
Contractor's employees and the general public from injury. Protect materials and work on the
site, whether incorporated in the work or not, against damage or loss from any cause.

1.

Protect all electric, telephone, water, gas, sewer, steam, and other underground utility
lines in sidewalks, streets or other areas, in, under or around the site, to the satisfaction
of the Architect, the District of Columbia, and other authorities having jurisdiction. Prior
to commencing work which may affect or disturb underground utilities, consult with the
Architect.

Provide a reasonably neat and uniform appearance in security and protection facilities
acceptable to the Architect.

Except for utilization of permanent fire protection facilities, as soon as available in each
area, do not change over from use of temporary security and protection facilities to use of
permanent facilities until near final acceptance, or for longer periods of time as requested
by the Architect.

Barricades and Fences: Comply with recognized standards and code requirements for
the erection of substantial, structurally adequate barricades where needed to prevent
accidents and losses. Paint with appropriate colors, graphics and warning signs to inform
personnel at the site and the public, of the hazard being protected against. Provide
lighting where appropriate and needed, including flashing red lights where appropriate.

a)  Exceptas otherwise indicated, provide open-mesh, chain-link fencing with posts set
in a compacted mixture of gravel and earth. Provide No.11-gage galvanized chain
link fabric fencing 8 feet high with galvanized barbed wire top strand and
galvanized steel pipe posts, 1-1/2" 1.D. for line posts, and 2-1/2" LD. for corner
posts. :

G. Temporary Controls:

1.

Traffic Control: Plan vehicular access methods, locations and timing of deliveries in a
manner to minimize interference with street and pedestrian traffic and to conform to
District of Columbia regulations. Do not block or obstruct public streets, driveways and
walkways adjacent to the site at any time during performance of the work without proper
authorization. Do not permit trucks of any kind to use existing sidewalks without prior
authorization of the Architect.

Collection and Disposal of Wastes: Establish a system for daily collection and disposal
of waste materials from construction areas and elsewhere on the site. Enforce
requirements strictly. Do not hold collected materials at the site longer than 7 days during
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normal weather or 3 days when the daily temperature is expected to rise above 80 deg. F
(27 deg. C). Handle waste materials that are hazardous, dangerous, or unsanitary
separately from other inert waste by containerizing appropriately. Dispose of waste
material in a lawful manner.

a.  Burying or burning of waste materials on the site will not be permitted.

Washing waste materials down sewers or into waterways will not be permitted.

C: Provide rodent proof containers located on each floor level of construction work,
to encourage depositing of garbage and similar wastes by construction personnel.

<

Janitorial Services: Provide daily janitorial services for temporary offices, first aid
stations, toilets, wash facilities, lunchrooms and similar areas. Require users of other
temporary facilities to help maintain a clean and orderly premises.

Dust Control: During periods of construction activity creating dust conditions sprinkle
periodically the site areas disturbed by Contractor's operation or treat with dust
suppressors to control dust. Dry power brooming will not be permitted. Use vacuuming,
wet mopping, wet sweeping or wet power brooming. Air blowing will be permitted only
for cleaning non-particulate debris. Use only wet cutting procedures for unit masonry and
concrete.

Noise Control: Avoid the use of tools and equipment that produce harmful noise.
Restrict the use of noise making tools and equipment to hours of use that will minimize
noise complaints from persons or firms near the project site.

Environmental Protection: Provide general protection facilities, operate temporary
facilities, conduct construction activities, and enforce strict discipline for personnel on the
site in ways and methods that comply with environmental regulations, and that minimize
the possibility that air, waterways and subsoil might be contaminated or polluted, or that
other undesirable effects might result from the performance of work at the site.

H. Installation, Operation, Termination and Removal: Use qualified tradesmen for installation
of temporary services and facilities. Locate temporary services and facilities where they will
serve the entire project adequately and result in minimum interference with the performance of
the Work.

Supervision: Limit availability of temporary services and facilities to essential and
intended uses to minimize waste and abuse. Do not permit temporary installations to be
abused or endangered. Do not allow hazardous, dangerous or unsanitary conditions to
develop or persist on the project site.

Maintenance: Operate and maintain temporary services and facilities in good operating
condition throughout the time of use and until removal is authorized. Protect from
damage by freezing temperatures and similar elements.

a. Prevent water filled piping from freezing by use of ground covers, insulation, by
keeping drained or by temporary heating. Maintain distinct markers for
underground lines. Protect from damage during excavation operations. Prevent
contamination of water sources.
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L

Termination and Removal: Unless the Architect requests that it be maintained for a
longer period of time, remove each temporary service and facility promptly when the need
for it or a substantial portion of it has ended, or when it has been replaced by the author-
ized use of a permanent facility, or no later than substantial completion. Repair damaged
work, clean exposed surfaces and replace work which cannot be satisfactorily repaired.
Contract time includes the time required for final cleanup of premises.

a. Immediately prior to final acceptance, clean and renovate permanent
services and facilities that have been used to provide temporary services and
facilities during the construction period.

b.  Restoration of Site and Adjacent Areas: Restore the site and the adjacent areas
used for staging, traffic, protection and storage of materials to their conditions prior
to start of work. This includes, but is not limited to all site improvements, signage,
lighting, street furniture, paving, sprinkler systems, utilities, plant, trees and turf
materials. Procedures which may be required include de-compaction of compacted
soils, addition of soil amendments, aeration, re-grading and removal of
contaminated materials or other procedures as may be necessary.

1.9 PRODUCTS:

A. General: Refer to clause, "Materials and Workmanship," of the GENERAL CONDITIONS.
After execution of the Contract, the Contractor's requests for changes in the products, materials,
equipment and methods of construction required by the Contract Documents are considered
requests for "contract modifications," and are subject to the requirements specified in Architect
of the Capitol, "Official Procedure for Making Changes in Contracts." Revisions to the contract
documents, where requested by the Architect are considered as "changes" not substitutions.

B. Quality Assurance: Compatibility of products is a basic requirement of product selection.
When the Contractor is given the option of selecting between two or more products for use on
the project, the product selected must be compatible with other products previously selected,
even if the products previously selected were also Contractor options. The complete
compatibility between various choices available to the Contractor is not assured by the various
requirements of the Contract Documents, but must be provided by the Contractor. Provide a
single product for each required product selection, regardless of whether that product selection
is provided by more than one sub-contractor. Do not alter product brands or series for a given
product selection during the life of the contract without written approval of the Architect.

1.  Source Limitations: To the fullest extent possible and subjéct to the restrictions of the
"Buy American Act," provide products of the same generic kind, from a single source, for
each unit of work.

C. Product Delivery, Storage, and Handling: Deliver, store, and handle products in accordance
with manufacturer's recommendations, using means and methods that will prevent damage,
deterioration and loss, including theft. Control delivery schedules to minimize long-term storage
at the site and to prevent overcrowding of construction spaces, and to ensure minimum holding
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or storage times for items known or recognized to be flammable, hazardous, easily damaged, or
sensitive to deterioration or loss.

1.  Deliver products to the site in the manufacturer's sealed container or other packaging
system, complete with labels and instructions for handling, storing, unpacking, protecting,
ventilating, and installing.

2.  Store products at the site in a manner that will facilitate inspection and measurement of

quantity or counting of units, and in conformance with manufacturer’s instructions.

Store heavy materials away from the project structure in a manner that will not endanger

the supporting construction.

Ll

D. General Product Compliance: Requirements for individual products are indicated in the
Contract Documents; compliance with these requirements is in itself a contract requirement.
These requirements may be specified in any one of several different specifying methods, or in
any combination of these methods.

1.  Procedures for Selecting Products: The Contractor's options in selecting products are
limited by requirements of the Contract Documents and governing regulations. They are
not controlled by industry traditions or procedures experienced by the Contractor on
previous construction projects.

a. Performance Specification Requirements: Where the specifications require
compliance with indicated performance requirements, provide products that comply
with the specific performance requirements indicated, and that are recommended
by the manufacturer for the application indicated. The manufacturer's recom-
mendations may be contained in published product literature, or by the
manufacturer's individual certification of performance.  General overall
performance of a product is implied where the product is specified for specific
performances.

b.  Compliance with Standards, Codes and Regulations: Where the specifications
require only compliance with an imposed standard, code or regulation, the
Contractor has the option of selecting a product that complies with specification
requirements, including the standards, codes and regulations.

E.  General Product Requirements: Provide products that comply with the requirements of the
contract documents and that are undamaged and, unless otherwise indicated, unused at the time
of installation. Provide products that are complete with all accessories, trim, finish, safety
guards and other devices and details needed for a complete installation and for the intended use
and effect.

1.  Provide products that are essentially the standard catalogued products of manufacturers
regularly engaged in production of such products and that are the manufacturer's latest
standard design that complies with the specification requirements. Equipment shall
essentially duplicate items that have been in satisfactory commercial and industrial use
at least two years, or more if otherwise specified, prior to bid opening; or in lieu thereof
shall have been used and operated in a test installation which, in the opinion of the
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Architect, duplicate its field performance for the same period of time. The Architect
reserves the right to require the Contractor to submit evidence to this effect for his
approval. When two units of the same class of equipment are required, these units shall
be the product of a single manufacturer; however, the component parts of the system need
not be the products of the same manufacturer.

2.  Provide standard, domestically produced products for which the manufacturer has
published assurances that the products and its parts are likely to be available to the
Government at a later date.

3. Nameplates: Except as otherwise indicated for required labels and operating data, do not
permanently attach or imprint manufacturer's or producer's nameplates or trademarks on
exposed surfaces of products which will be exposed to view either in occupied spaces or
on the exterior of the completed project.

Installation of Products: Except as otherwise indicated in individual sections of these
specifications, comply with the manufacturer's instructions and recommendations for installation
of the products in the applications indicated. Anchor each product securely in place, accurately
located and aligned with other work. Clean exposed surfaces and protect surfaces as necessary
to ensure freedom from damage and deterioration at time of acceptance.

1.10 PROJECT CLOSEOUT:

A.

Definitions: “Project Closeout” is the term used to describe certain collective project
requirements, indicating completion of the work that are to be fulfilled near the end of the
Contract Time in preparation for final acceptance and occupancy of the Work by the
Government, as well as final payment to the Contractor and the normal termination of the
Contract.

1. Time of closeout is directly related to "Final Acceptance." Therefore, the time of
closeout may be either a single time period for the entire Work or a series of time periods
for individual elements of the Work that have been certified as substantially complete at
different dates. This time variation, if any, shall be applicable to the other provisions of
this Division.

Final Cleaning: Special cleaning requirements for specific units of Work are included in the
appropriate sections of Division 2 through 16. General Cleaning during the regular progress of
the Work is required by the GENERAL CONDITIONS and is included under Article
"Temporary Facilities and Controls".

1.  Cleaning: Provide final cleaning of the Work at the time indicated. Employ experienced
workers or professional cleaners for final cleaning. Clean each surface or unit of work to
the condition expected from a normal, commercial building cleaning and maintenance
program. Comply with the manufacturer's instructions for operations.

a. Complete the following cleaning operations before requesting the Architect's
inspection for Final Acceptance.
b.  Remove labels which are not required as permanent labels.
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& Clean transparent materials, including mirrors and glass in doors and windows, to
a polished condition. Remove putty and other substances which are noticeable as
vision-obscuring materials. Replace chipped or broken glass and other damaged
transparent materials.

d.  Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition,
free of dust, stains, films and similar noticeable distracting substances. Restore
reflective surfaces to their original reflective condition. Leave concrete floors
broom clean. Vacuum carpeted surfaces.

& Wipe surfaces of mechanical and electrical equipment clean. Remove excess
lubrication and other substances. Clean plumbing fixtures to a sanitary condition.
Clean light fixtures and lamps.

f. Clean the project site, including landscape development areas, of rubbish, litter and
other foreign substances. Sweep paved areas to a broom clean condition; remove
stains, spills and other foreign deposits. Rake grounds that are neither paved nor
planted, to a smooth even-textured surface.

Compliance: Comply with safety standards and governing regulations for cleaning
operations. Remove waste materials from the site and dispose of in a lawful manner.

a.  Where extramaterials of value remaining after completion of associated work have
become the Government's property, salvage or dispose of these materials to the
Government's best advantage as directed.

C. Record Document Submittals: Specific requirements for record documents are indicated in
the individual sections of these specifications. Other requirements are indicated in the
GENERAL CONDITIONS. General submittal requirements are indicated in the various
"Submittals" articles of individual sections of the Project Manual.

1

Do not use record documents for construction purposes; protect from deterioration and
loss in a secure, fire-resistive location; provide access to record documents for the
Architect's reference during normal working hours.

Record Documents: Maintain a record set of blue or black line white-prints of contract
drawings and shop drawings in a clean, undamaged condition. Mark-up the set of record
documents to show the actual installation where the installed work varies substantially
from the work as originally shown. Mark whichever drawing is most capable of showing
the actual "field" condition (“as-built” condition) fully and accurately; however, where
shop drawings are used for mark-up, record a cross-reference at the corresponding
location on the working drawings. Give particular attention to concealed work that would
be difficult to measure and record at a later date.

a. Mark record sets with red erasable pencil and, where feasible, use other colors to
distinguish between variations in separate categories of work.

b.  Note related change-order numbers where applicable.

c.  Organize record drawing sheets into manageable sets, bind with durable paper
cover sheets, and print suitable titles, dates and other identification on the cover of
each set.
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d.  Materials and Tools: Refer to individual sections of the Project Manual for
required quantities of spare parts, extra and overrun stock, maintenance tools and
devices, keys, and similar physical units to be submitted.

D. Maintenance Manuals: Organize operating and maintenance data into suitable sets of
manageable size. Bind data into individual binders properly identified and indexed. Bind each
set of data in a heavy-duty 2-inch, 3-ring vinyl-covered binder, with pocket folders for folded
sheet information. Mark the appropriate identification on both front and spline of each binder.

1. Materials and tools: Refer to individual sections of the specifications for required
quantities of redundant materials, extra and overrun stock, maintenance tools and devices,
keys, and similar items required. Deliver to project site and place in locations directed by
the Architect; obtain receipt prior to final payment.

trs

Warranties and Bonds: At Final Completion compile two copies of each required warranty
and bond properly executed by the Contractor, or by the Contractor, subcontractor, supplier, or
manufacturer. Organize the warranty documents into an orderly sequence based on the table of
contents of the Project Manual.

1. Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, thickness as necessary to accommodate contents, and sized to
receive 8-1/2" by 11" paper.

a.  Provide heavy paper dividers with celluloid covered tabs for each separate
warranty. Mark the tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product, and the
name, address and telephone number of the installer.

b.  Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS," the Project title or name, project number, and the
name of the Contractor.

2.  When operating and maintenance manuals are required for warranted construction,
provide additional copies of each required warranty, as necessary, for inclusion in each
required manual.

F.  General Operating and Maintenance Instructions: Arrange for each installer of operating
equipment and other work that requires regular or continuing maintenance, to meet at the site
with the Government's personnel to provide necessary basic instruction in the proper operation
and maintenance of the entire Work. Where installers are not experienced in the required
procedures, include instruction by the manufacturer's representatives.

G. Closeout Submittals: Prior to requesting Final Inspection, submit the following;:
1.  Project Record Documents, properly annotated and in the format required.

2. Copies of Warranties and Bonds.
3.  Operation and Maintenance data.
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DIVISION 1 GENERAL REQUIREMENTS
4. All required operating or special tools required in individual sections.
5. All required keys and keying schedules.

H. Prerequisites to Final Acceptance: Complete the following before requesting the Architect's
final inspection for certification of final acceptance, and final payment as required by the
GENERAL CONDITIONS. List known exceptions, if any, in the request.

.

Submit the final payment request with final releases and supporting documentation not
previously submitted and accepted. Include certificates of insurance for products and
completed operations where required.

2. Submit an updated final statement, accounting for final additional changes to the
Contract Sum.

3. Submit a certified copy of the Architect's final punch-list of itemized work identified to
be completed or corrected, stating that each item has been completed or otherwise
resolved for acceptance and has been endorsed and dated by the Architect.

4. Submit final meter readings for utilities, a measured record of stored fuel, and similar
data either as of the date of substantial completion, or else when the Government took
possession of and responsibility for corresponding elements of the Work.

5. Submit consent of surety.

L Reinspection Procedures: The Architect will reinspect the Work upon receipt of the

Contractor's notice that the work, including punchlist items resulting from earlier inspections,
has been completed, except for these items whose completion has been delayed because of
circumstances that are acceptable to the Architect.

J.  Removal of Protection: Except as otherwise indicated or requested by the Architect, remove
temporary protection devices and facilities which were installed during the course of the work
to protect previously completed work during the remainder of the construction period.

END OF DIVISION 1

AOC Project No. CB09015 CVC RESISTIVE LOAD BANKS 010000 - 30



SECTION 01400 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1

o 0w »

1.2

1.3

SUMMARY

Quality Assurance/Control.
Manufacturers’ Field Services
Examination of conditions.

Preparation of substrate.

RELATED SECTIONS
Conditions of the Contract: Inspection and testing required by governing authorities.
References — Section 01420.

Testing Laboratory Services — Section 0146.

QUALITY ASSURANCE/CONTROL

Submit formal documentation of QA/QC Procedures for the Project to the Government for
approval prior to the start of construction.

Maintain quality control over sub-contractors, suppliers, manufacturers, products, services, site
conditions, and workmanship, to produce work of specified quality.

Comply with manufacturers’ instructions, including each step in sequence.

Should manufacturers’ instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

Perform Work by persons qualified to produce required and specified quality.

Verify that field measurements are as indicated on Shop Drawings.

Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, or disfigurement.

QUALITY REQUIREMENTS 01400-1



1.4

MANUFACTURERS’ FIELD SERVICES

When specified in respective Specification section, require manufacturer to provide qualified
personnel to observe field conditions, conditions of surfaces and installation, quality of
workmanship, start-up of equipment, test, adjust and balance of equipment as applicable, and to
make appropriate recommendations.

Representative shall submit written report to Architect listing observations and
recommendations. Report shall include observations and site decisions or instructions given to
applicators or installers that are supplemental or contrary to manufacturers’ written instructions

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

2.1 EXAMINATION AND PREPARATION
A.  Verify that site conditions and substrate surfaces are acceptable for subsequent Work.
Beginning new Work means acceptance of conditions. '
B. Clean and prepare substrates as specified in individual Specification Sections and as
recommended by product manufacturer.
C.  Unless otherwise specified, apply manufacturer required or recommended substrate primer,
sealer, or conditioner prior to applying new material or substance in contact or bond.
END OF SECTION 01400
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SECTION 01560 - SITE PROCEDURES AND SAFETY CONTROLS

PART 1 - GENERAL

1.1 SUMMARY

A.  Provide site procedures, protection, controls, housekeeping and other Work required to
accommodate the following:

Uninterrupted construction activity for the Project.

Safe access to facilities, adjoining the site.

Vehicular access to adjacent facilities when required by the Government.

Emergency Vehicle access.

Control public access to site for safety.

Define areas (with fenced enclosure) in which construction work, storage of materials,
and contractor parking may take place.

[ L R S R S

B.  Remove temporary materials, equipment and construction at completion of Work.

1.2 SUBMITTALS
A.  Traffic Control Plan:

1. Submit Traffic Control Plan for each section of roadway or parking area which will be
impacted by construction activity. These plans shall include drawings showing closures,
changes to traffic pattern, lane shifts, narrowing of roadway, proposed haul road and site
access locations, changes in parking area access, parking patterns, parking space
availability, and vehicular (including emergency vehicle) or pedestrian access/egress to
or from any Government facility. The plan shall also show the location and type of all
signage, barricades, lights, lane markings, steel plates, temporary roadway construction,
temporary sidewalk construction, and flagmen to be utilized to effectively route vehicular
and pedestrian traffic through or around the impacted area during daylight and nighttime
conditions. Provide separate drawings for daylight and nighttime conditions if traffic
control will vary in any respect from day to night. Plan must accommodate emergency
vehicle access to the facilities. Plan shall also accommodate emergency pedestrian egress
from facilities near the construction area. The plan shall allow facility occupants to exit
in mass and rapidly leave the area without walking near the facility perimeter. Vehicular
and pedestrian traffic control devices shall meet the Architect of the Capitol Standards
including but not limited to signage, barricades, lights, lane markings, steel plates, and
flags. Submit the Traffic Control Plan in accordance with Division 1 Section Submittals

1:3 PROJECT CONDITIONS

A. Traffic Control:
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1. Submit and obtain approval of The Traffic Control Plan for each phase/section of Work
and implement all controls for those phases/sections prior to start of any work.
Coordinate and comply with requirements shown on drawings regarding necessary
diversion of roads and sidewalks.

2 Contractor shall provide all labor, material and equipment necessary to implement all

aspects of the owner’s approved traffic control plan.

Obtain Owner approval for use of roads as haul routes.

4, Do not stack materials or supplies on existing roads or sidewalks unless approved by the
Owner.

el

5. Maintain access roads in good condition.
6.  Maintain access for emergency vehicles fire-fighting equipment and access to fire
hydrants.
B.  Parking:
1. There is no Parking for Contractor, subcontractor, consultant, and supplier personnel.

C.  Security: Protect and secure site, building, materials, and equipment from theft, vandalism, or
unauthorized entry.

D. Protection of Installed Work:

1. Refer to various sections of Specifications for specific requirements regarding protection
of installed materials.

2. Provide protective coverings at walls, projections, corners and jambs, sills and soffits of
openings in and adjacent to traffic areas.

3. Protect finished floors and stairs from dirt, wear and damage.

E.  Waterproofed and roofed surfaces:

1. Restrict traffic to waterproofed and roofed surfaces and restrict material storage on these
surfaces.
2. When traffic or material storage is unavoidable, follow recommendations for protection

of surfaces from manufacturer of roofing or waterproofing material.

F.  Protect pre-finished Work, including windows, louvers; finish hardware, and doors from
damage by mortar, paint, wallboard compounds and other construction materials and operations.

G.  Fire Protection:

1.  Provide and maintain hand fire extinguishers suitable for fire hazards involved at
convenient accessible locations during construction.

2. Avoid accumulations of combustible forms, form lumber and debris within construction
site.

3.  Flammable liquids:

a. Store flammable or volatile liquids in open air or in small detached structures or
trailers.

b. Do not store oily rags in closets or other tight spaces.

c Prohibit smoking in vicinity of hazardous operations.

4. Trash Disposal:
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Keep building and site free from accumulations of trash.

Remove cartons, crates, wrappings, lunch trash and other trash daily.

Provide trash receptacles on each level of building and in convenient site locations.
Do not burn paper, trash or other material on site.

Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in
storm or sanitary sewers.

opo o

H.  Mud control: Keep streets and thoroughfares clean, by cleaning earth and debris spillage from
trucking involved in construction operations. Provide tire wash for vehicles leaving
construction site.

It Environmental Requirements:
1. Noise Control:
a. Contractor shall execute Work by methods and use of equipment, which will

reduce excess noise and shall employ construction methods and equipment, which
produce the minimum amount of noise, and handle vehicular traffic and scheduling
to reduce noise.

b. Equip internal combustion engines and compressors with mufflers to reduce noise.
c. Open blasting or use of explosives is strictly prohibited.
d. At all times, maintain noise levels below OSHA's action level of 85 decibels A-

weighted in unprotected, adjacent occupied areas in accordance with Title 29 CFR
1910.95 and Contractor's in-house hearing conservation program.

e. No work shall be performed during the three commencements and during home
athletic events or other special events as designated by the Owner. Exact dates of
commencement, athletic and special events shall be provided by the Owner.

2 Dust control:

a. Execute Work by methods to minimize raising dust from construction operations.

b. Provide positive means to prevent air-borne dust from dispersing into atmosphere.

c. Sprinkle or treat the soil at the site, haul roads, and other areas disturbed by
operations with dust suppressants.

d. Dry power broomlng and air-blowing equipment w111 not be permitted.

Use vacuuming, wet mopping, wet sweeping, or wet power brooming.
Do not shake unnecessarily bags of cement, concrete mortar, plaster, or other dust
generating materials.

= o

Water control:

Ll

a. Provide methods to control surface water to prevent damage to site or adjoining
properties.
b. Control fill, grading and ditching to direct surface drainage away from

excavations, pits, tunnels, and other construction areas; and to direct drainage to
proper runoff.

4. Snow and Ice control:

a. Keep access to construction site and Work areas clear of snow while Work is in
progress.

SITE PROCEDURES AND SAFETY CONTROLS 01560 -3



b. Do not allow snow or ice accumulation to overload or otherwise endanger any part
of Work.
c. Take precautions to prevent freeze damage to stored materials, and Work.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01560
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CAST-IN-PLACE CONCRETE PADS

PART 1 - GENERAL

1.1

1.2

The contractor shall submit drawings of equipment concrete pads for review and approval
before forming and placement.

SUMMARY

The work under this contract shall include formwork, anchor bolts, ground rods, cast-in
place concrete, reinforcement, concrete materials, mixture design, placement procedures,
and finishes, for equipment concrete pads.

DEFINITIONS

B.

1.3

Cementitious Materials: Portland cement alone or in combination with one or more of the
following: blended hydraulic cement, fly ash and other pozzolans, ground granulated
blast-furnace slag, and silica fume; subject to compliance with requirements.

SUBMITTALS

Product Data, equipment layouts and dimensions.

Steel Reinforcement Shop Drawings: Placing drawings that detail fabrication, bending, and
placement. Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent
bar diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop

spacing, and supports for concrete reinforcement.

Floor surface flatness and levelness measurements to determine compliance with
tolerances.

The concrete pad shall be 6" thick and shall meet or exceed 3,000 pounds per square inch
(psti).

PART 2 - PRODUCTS

2.1

MANUFACTURERS

Section 033000
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2.2

2.3

24

Portland cement.

FORM-FACING MATERIALS

Smooth-Formed Finished Concrete: Form-facing panels that will provide continuous, true,
and smooth concrete surfaces. Furnish in largest practicable sizes to minimize number of
joints.

1. Plywood, metal, or other approved panel materials.

Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material.
Provide lumber dressed on at least two edges and one side for tight fit.

STEEL REINFORCEMENT

Galvanized Reinforcing Bars: ASTM A 615/A 615M, Grade 60.

Stainless-Steel Reinforcing Bars: ASTM A 955/A 955M, Grade 60.

Steel Bar Mats: ASTM A 184/A 184M, fabricated from ASTM A 615/A 615M, Grade 60.
Plain-Steel Welded Wire Reinforcement: ASTM A 185, plain, fabricated from as-drawn
steel wire into flat sheets.

CONCRETE MATERIALS

Cementitious Material: Use the following cementitious materials, of the same type, brand,
and source, throughout Project:

1.  Portland Cement: ASTM C 150, Type I or IL, and gray or white.

a. Fly Ash: ASTM C 618, Class [C] [F].
b. Ground Granulated Blast-Furnace Slag: ASTM C 989, Grade 100 or 120.

2. Blended Hydraulic Cement: ASTM C 595, Type IS, Portland blast-furnace slag
cement.

Lightweight Aggregate: ASTM C 330, 1/2-inch nominal maximum aggregate size.

Water: ASTM C 94/C 94M and potable.

Section 033000
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PART 3 - CONCRETE PROTECTING AND CURING

A.

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for
hot-weather protection during curing.

Evaporation Retarder: Apply evaporation retarders to unformed concrete surfaces if hot,
dry, or windy conditions cause moisture loss approaching 0.2 Ib./sq. ft. x h before and
during finishing operations. Apply according to manufacturer's written instructions after
placing, screeding, and bull floating or darbying concrete, but before float finishing.

Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported
slabs, and other similar surfaces. If forms remain during curing period, moist cure after
loosening forms. If removing forms before end of curing period, continue curing for the
remainder of the curing period.

Unformed Surfaces: Begin curing immediately after finishing concrete. Cure unformed
surfaces, including floors and slabs, concrete floor toppings, and other surfaces.

Cure concrete according to ACI 308.1, by one or a combination of the following methods:

1.  Moisture Curing: Keep surfaces continuously moist for not less than seven days with
the following materials:

a. Water.
b.  Continuous water-fog spray.
c.  Absorptive cover, water saturated, and kept continuously wet. Cover concrete

surfaces and edges with 12-inch lap over adjacent absorptive covers.

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining
cover for curing concrete, placed in widest practicable width, with sides and ends
lapped at least 12 inches, and sealed by waterproof tape or adhesive. Cure for not
less than seven days. Immediately repair any holes or tears during curing period
using cover material and waterproof tape.

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to
receive floor coverings.

b.  Moisture cure or use moisture-retaining covers to cure concrete surfaces to
receive penetrating liquid floor treatments.

c. Cure concrete surfaces to receive floor coverings with either a
moisture-retaining cover or a curing compound that the manufacturer certifies
will not interfere with bonding of floor covering used on Project.

Section 033000
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32

3.  Curing Compound: Apply uniformly in continuous operation by power spray or
roller according to manufacturer's written instructions. Recoat areas subjected to
heavy rainfall within three hours after initial application. Maintain continuity of
coating and repair damage during curing period.

a.  After curing period has elapsed, remove curing compound without damaging
concrete surfaces by method recommended by curing compound used on
Project.

4. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a
continuous operation by power spray or roller according to manufacturer's written
instructions. Recoat areas subjected to heavy rainfall within three hours after initial
application. Repeat process 24 hours later and apply a second coat. Maintain
continuity of coating and repair damage during curing period.

CONCRETE SURFACE REPAIRS

Defective Concrete: Repair and patch defective areas when approved by Architect.
Remove and replace concrete that cannot be repaired and patched to Architect's approval.

Patching Mortar: Mix dry-pack patching mortar, consisting of one part portland cement to
two and one-half parts fine aggregate passing a No. 16 sieve, using only enough water for
handling and placing.

Repairing Formed Surfaces: Surface defects include color and texture irregularities, cracks,
spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and
stains and other discolorations that cannot be removed by cleaning.

1.  Immediately after form removal, cut out honeycombs, rock pockets, and voids more
than 1/2 inch in any dimension in solid concrete, but not less than 1 inch in depth.
Make edges of cuts perpendicular to concrete surface. Clean, dampen with water,
and brush-coat holes and voids with bonding agent. Fill and compact with patching
mortar before bonding agent has dried. Fill form-tie voids with patching mortar or
cone plugs secured in place with bonding agent.

2. Repair defects on surfaces exposed to view by blending white portland cement and
standard portland cement so that, when dry, patching mortar will match surrounding
color. Patch a test area at inconspicuous locations to verify mixture and color match
before proceeding with patching. Compact mortar in place and strike off slightly
higher than surrounding surface.

3.  Repair defects on concealed formed surfaces that affect concrete's durability and
structural performance as determined by Architect.

Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive
and patching mortar.

Section 033000
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E.  Repair materials and installation not specified above may be used, subject to Architect's
approval.

33 FIELD QUALITY CONTROL
A. Inspections:

Steel reinforcement placement.

Steel reinforcement welding.

Headed bolts and studs.

Verification of use of required design mixture.

Concrete placement, including conveying and depositing.

Curing procedures and maintenance of curing temperature.

Verification of concrete strength before removal of shores and forms from beams and
slabs.

OGN U el b

B.  Measure floor and slab flatness and levelness according to ASTM E 1155 within 48 hours
of finishing.

Section 033000
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GENERAL DECISION: DC20080004 07/31/2009 DC4
General Decision Number: DC20080004 07/31/2009
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Modification Number Publication Date
06/12/2009
06/19/2009
06/26/2009
07/03/2009
07/10/2009
07/31/2009

Ur s WP o

ASBE0024-007 10/01/2008
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR. s it i v i v s nananns $ 29.18 14.18

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of
mechanical systems

ASBE0024-008 10/01/2008

Rates Fringes
ASBESTOS WORKER: HAZARDOUS
MATERIAL HANDLER (REMOVAL
FROM MECHANICAL SYSTEMS,
WHICH WILL NOT BE REPLACED OR
SCRAPPED) o v vt vvvnvnsncnennennnns $ 17.85 6.60
BRDC0001-002 05/04/2009
Rates Fringes
BRIGKEAYER ;a5 i vewed ol s dehys oy 5 26,31 Tk
CARP0132-008 05/01/2009
Rates Fringes
CARPENTER, Including Drywall
Hanging, Formsetting and
Carpet/Soft Floor Laying......... $ 26.38 7.00
PILEDRIVERMAN. . vt vttt vt e amannnn 5 24.48 7.70
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CARP1831-002 04/01/2009

Rates Fringes
MILLWRTEGHT: -« won s issvwn sessiims o5 v 5 29.39 6.55
ELEC0026-016 11/03/2008
Rates Fringes
ELECTRICIAN, Including HVAC
Temperature Control
Installation........... ceeeae....5 36.65 11.45+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
Birthday, Inauguration Day, Memorial Day, Fourth of July,
Labor Day, Veterans Day, Thanksgiving Day, the day after
Thanksgiving and Christmas Day or days designated as legal
holidays by the Federal Government.

ELEC0026-017 09/01/2008

Rates Fringes

ELECTRICIAN: COMMUNICATION
TECHNIET AN v s smmmmm e ssomsmem age v & S 24.25 3%+6.87

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata
facilities (voice, data and wvideo) including outside plant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HVAC
control work.

CELEV0010-001 01/01/2005
Rates Fringes
ELEVATOR MECHANIC......cnvuvvran. $ 36.07 18.285+a+b
a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence

Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.
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b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years or more of service; 6% of basic hourly rate for
6 months to 5 years of service as vacation pay credit.

IRONOOO5-005 06/01/2009

Rates Fringes
IRONWORKER, ORNAMENTAL AND
STRUCTURAL. « v e vt v vvenvnsmnnsnnnns $ 28.83 13.295
IRONO201-006 05/01/2009

Rates Fringes
IRONWORKER, REINFORCING.......... $ 25.20 14a33
LABO0657-015 06/01/2008

Rates Fringes
LABORER: SKkillB.wwws as arvens we $ 20.22 B.25

FOOTNOTE: Potmen, power tool operator, small machine
operator, signalmen, laser beam operator, waterproofer,
open caisson, test pit, underpinnig, pier hole and ditches,
laggers and all work associated with lagging that is not
expressly stated, strippers, operator of hand derricks,
vibrator operators, pipe layers, or tile layers, operators
of jackhammers, paving breakers, spaders or any machine
that does the same general type of work, carpenter tenders,
scaffold builders, operators of towmasters, scootcretes,
buggymcbiles and other machines of similar character,
operators of tampers and rammers and other machines that do
the same general type of work, whether powered by air,
electric or gasoline, builders of trestle scaffolds over
one tier high and sand blasters, power and chain saw
operators used in clearing, installers of well points,
wagon drill operators, acetylene burners and licensed
powdermen, stake jumper, structural demolition.

MARB0002-004 05/01/2009
Rates Fringes
MARBLE/STONE MASON......... ceiaas o5 32463 12..99

INCLUDES pointing, caulking and cleaning of All types of
masonry, brick, stone and cement structures

MARBO0O3-007 05/01/2008
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Rates Fringes

Rates Fringes
TILE SETTER. ¢ 4 v vttt i it i nannn s 2501 8.82
MARB0003-009 05/01/2008
Rates Fringes
TLLE EINTISHER: ¢; vl v omees 5% we s 5 20.15 T.97
PAINOO51-014 06/01/2008
Rates Fringes
GLAZIER
Contracts $2 million and
1559 Lo L o 5 25.12 7.46
Contracts over $2 million $ 27.84 7.46
PATN0O051-015 06/01/2009
Rates Fringes
PATNTER
Brush, Reller, Spray and
Drywall Finisher............ S 24.64 7.86
PLAS0891-005 07/01/2009
Rates Fringes
BLESTERER v s sormmsmmpms o snarmrssa s siwon $ 27.00 5.82
PLAS0891-006 05/01/2008
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 27.15 6.47
PLAS0891-007 07/01/2008
Rates Fringes
FIREPROOFER
HERATET. & siesismnn s mosmms w s 5 11,50 3.93
MISEE PO o avessimmn me smmers o speis $ 14.00 2.:83
155 03 =7/ o $ 19.00 3.93

Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or

RFP090053



soft. Intumescent fireproofing and refraction work,
including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up
for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

PLUM0O005-008 08/01/2008

Rates Fringes
PLUMBER
Apartment Buildings over 4
stories (except hotels)..... 5 2231 8.61l+a
ALL Other Work.............. S 36.24 13.37+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUM0O602-008 08/01/2008
Rates Fringes

PIPEFITTER, Including HVAC
Pipe Installationm. . ves s o imieas oo ; 5 35.12 14.47+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

Rates Fringes

ROOFER. « it i i it it i e et eaans $ 25.80 8.26

sFDC0669-002 04/01/2009
Rates Fringes

SPRINKLER FITTER (Fire

Spranklers) secesw o wEwwrEn O REEG $ 30.45 15.30

« SHEE0100-015 07/01/2000
Rates Fringes

SHEET METAL WORKER (Including

HVAC Duct Installation).......... S 33.19 12.76

SUDC2009-003 05/19/2009
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Rates Fringes
LABORER: Common or General...... 5 13.06 2.80

LABORER: Mason Tender -
CEMENEICONGEEES. wwwm e somwamms w6 4 $ 15.40 2.85

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the

classifications listed may be added after award only as
provided in the labor

standards contract clauses (29 CFR 5.5(a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the

identifier do not reflect collectively bargained wage and
fringe benefit

rates. Other designations indicate unions whose rates have
been determined

to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage
determination matter
* a conformance (additional classification and rate) ruling

* % %

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Office
for the area in

which the survey was conducted because those Regional Offices
have

responsibility for the Davis-Bacon survey program. If the
response from this

initial contact is not satisfactory, then the process described
in 2.) and

3.) should be followed.
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With regard to any other matter not yet ripe for the formal
process

described here, initial contact should be with the Branch of
Construction

Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party

(those affected by the action) can request review and
reconsideration from

the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).

Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested

party's position and by any information (wage payment data,
project

description, area practice material, etc.) that the requestor
considers

relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested

party may appeal directly to the Administrative Review Board
(formerly the

Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Continuing Contract Performance During a Pandemic Influenza
or other National Emergency

In accordance with guidance from the Homeland Security Council, all federal agencies
have been developing plans for keeping our government workforce operational during a
pandemic influenza or other emergency periods. The Occupational Health and Safety
Administration (OSHA) has provided a directive relative to preparation for an influenza
pandemic and includes engineering controls (e.g. sneeze guards, negative pressure
rooms), administrative controls (e.g. teleconferencing), work practices (e.g. tissues, no-
touch trash cans, hand soap, etc.) and personal protective equipment (e.g. masks or
respirators). This directive can be identified by the name: OSHA 3327-02N 2007. The
document can be found in its entirety on the internet at:
http://www.osha.gov/Publications/influenza pandemic.html.

During a Pandemic or other emergency, the Architect of the Capitol (AOC) understands
that our contractor workforce will experience the same high levels of absenteeism as our
federal employees. Although the Excusable Delays and Termination for Default clauses
used in government contracts list epidemics and quarantine restrictions among the
reasons to excuse delays in contract performance, we expect our contractors to make a
reasonable effort to keep performance at an acceptable level during emergency periods.

The Office of Personnel Management (OPM) has provided guidance to federal managers
and employees on the kinds of actions to be taken to ensure the continuity of operations
during emergency periods. This guidance is also applicable to our contract workforce.
Contractors are expected to have reasonable policies in place for continuing work
performance, particularly those performing mission critical services during a pandemic
influenza or other emergency situation.

The types of actions a federal contractor should reasonably take to help ensure
performance are:

. Encourage employees to get inoculations or follow other preventive
measures as advised by the public health service.

. Contractors should cross-train workers as backup for all positions
performing critical services. This is particularly important for work such
as guard services where telework is not an option.

. Implement telework to the greatest extent possible in the workgroup so
systems are in place to support successful remote work in an emergency.



. Communicate expectations to all employees regarding their roles and
responsibilities in relation to remote work in the event of a pandemic
health crisis or other emergency.

. Establish communication processes to notify- employees of activation of
this plan.

. Integrate pandemic health crisis response expectations into telework
agreements.

. With the employees, assess requirements for working at home (supplies

and equipment needed for an extended telework period). Security
concerns should be considered in making equipment choices; agencies or
contractors may wish to avoid use of employees’ personal computers and
provide them with PCs or laptops as appropriate.

. Determine how all employees who may telework will communicate with
one another and with management to accomplish work.

. Practice telework regularly to ensure effectiveness.

. Make it clear that in emergency situations, employees must perform all
duties assigned by management, even if they are outside usual or
customary duties.

. Identify how time and attendance will be maintained.

It is the contractor’s responsibility to advise the government contracting officer if they
anticipate not being able to perform and to work with the AOC to fill gaps as necessary.
This means direct communication with the contracting officer or in his/her absence,
another responsible person in the contracting office via telephone or email messages
acknowledging the contractor’s notification. The incumbent contractor is responsible for
assisting the AOC in estimating the adverse impacts of nonperformance and to work
diligently with the AOC to develop a strategy for maintaining the continuity of
operations.

The AOC does reserve the right in such emergency situations to use federal employees,
employees of other federal agencies, contract support from other existing AOC
contractors, or to enter into new contracts for critical support services.

Normal Capitol Complex operations are, at irregular and unanticipated times, interrupted
due to events that can occur on the Capitol Complex, e.g., funerals that utilize the
Rotunda, closure of Congressional buildings due to unusual activities, etc. These can
impact AOC contractor operations. Any AOC contractor that becomes aware of an event
that may affect its operations on the Capitol Complex may go to



www.aoc.gov/business/contractors/ to receive current information of the operational
status of the Capitol Complex.




OMB No. 1510-0056

ACH VENDOR/MISCELLANEOUS PAYMENT
ENROLLMENT FORM

This form is used for Automated Clearing House (ACH) payments with an addendum record that contains
payment-related information processed through the Vendor Express Program. Recipients of these
payments should bring this information to the attention of their financial institution when presenting this

form for completion. Seemevessesformadditionaisinstinalionse

PRIVACY ACT STATEMENT

The follewing information is provided to comply with the Privacy Act of 1874 (P.L. 83-578). All
information collected on this form is required under the provisions of 31 U.S.C. 3322 and 31 CFR
210. This information will be used by the Treasury Department te transmit payment data, by
electronic means to vendor's financial institution. Failure to provide the requested information may
delay or prevent the receipt of payments through the Automated Clearing House Payment System.

AGENCY INFORMATION

FEDERAL PROGRAM AGENCY

ARCHITECT OF THE CAPITOL

AGENCY IDENTIFIER: AGENCY LOCATION CODE (ALCK: ACH FORMAT:

. 01-00-0001 D cch+ D cTX
ADDRESS:

2ND & D STS., SW, FORD HOUSE OFFICE BUILDING

WASHINGTON, DC 20024

CONTACT PERSON NAME:

TELEPHONE NUMBER:
( )

IADDI"HONAL INFORMA TION:

PAYEE/COMPANY INFORMATION

NAME SSN NO. OR TAXPAYER ID NO.

ADDRESS

TELEPHONE NUMBER:
{ )

CONTACT PERSON NAME:

FINANCIAL INSTITUTION INFORMATION

NAME:

ADDRESS:

TELEPHONE NUMBER:
{ }

ACH COORDINATOR NAME:

NINE-DIGIT ROUTING TRANSIT NUMBER:

DEPOSITOR ACCOUNT TITLE:

DEPOSITOR ACCOUNT NUMBER: LOCKBOX NUMBER:

TYPE OF ACCOUNT:

D CHECKING D SAVINGS D LOCKBOX

SIGNATURE AND TITLE OF AUTHORIZED OFFICIAL:
{Could be the same as ACH Coordinator]

TELEPHONE NUMBER:

)
SF 3887 (ev. 2/2003 )

AUTHORIZED FOR LOCAL REPRODUCTION Prsseribed by Denartmenit of Trassiny
31U 8C3322; 31 CFR 210
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