

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		
2. AMENDMENT/MODIFICATION NO. 01		3. EFFECTIVE DATE 07/14/2009	4. REQUISITION/PURCHASE REQ. NO. HB 080083		5. PROJECT NO. (If applicable) 990347A-D
6. ISSUED BY AOC - Procurement Division 2nd & D Streets, SW Room H2-263 WASHINGTON, DC 20515		CODE 9901	7. ADMINISTERED BY (If other than Item 6) CODE		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code)			(X)	9A. AMENDMENT OF SOLICITATION NO. RFP090016	
			X	9B. DATED (SEE ITEM 11) 06/16/2009	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 11)	
CODE		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers is extended, is not extended,

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
To include missing info, questionnaire and site visit attendee list.

A LIMITED SUPPLY OF DRAWINGS IN PDF FORMAT IS AVAILABLE. REQUESTS MUST BE MADE OF THE CONTRACTING OFFICER AT FWITCHER@AOC.GOV.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Frederick Witcher, Jr.	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA By _____ (Signature of Contracting Officer)	16C. DATE SIGNED

Summary Info Continuation Page

B1 SUPPLEMENTAL TEXT

A. THE ESTIMATED MAGNITUDE FOR EACH CLIN (EXCEPT CLINS 2 - 4) IS BETWEEN \$1,000,000 AND \$5,000,000. This information was inadvertently omitted from the synopsis.

B. This Amendment 01 includes the following attachments: 1) AOC Performance Questionnaire and 2) Site Visit List of Attendees.

C. The due date and time for receipt of proposals remains 11 AUG 09, 1 P.M.

BASE

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
1	480V Switchgear, etc., RHOB	Total : 1.000000	LT	\$	\$
Description:480 Volt Switchgear and Transformer Replacement, Phase 1, Vault #2, in the Rayburn House Office Building (RHOB), 990347A.					
2	Asbestos Testing	Total : 1.000000	SF	\$	\$
Description:					
3	Asbestos Abatement	Total : 1.000000	SF	\$	\$
Description:					
4	Lead Based Paint Abatement	Total : 1.000000	SF	\$	\$
Description:					

Lump-Sum Price for Base

\$

OPTION 1

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
5	RHOB 480V Option 1	Total : 1.000000	LT	\$	\$
Description:480 Volt Switchgear and Transformer Replacement, Phase II, Vault #3 (RHOB), 990347B. May be exercised at any time during Fiscal Year 2010 (October 1, 2009 through September 30, 2010)					

Lump-Sum Price for Option 1

\$

OPTION 2

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
6	RHOB 480V Option 2	Total : 1.000000	LT	\$	\$

Description:480 Volt Switchgear and Transformer Replacement, Phase III, Vault #4 (RHOB), 990347C. May be exercised at any time during Fiscal Year 2010 (October 1, 2009 through September 30, 2010)

Lump-Sum Price for Option 2

\$

OPTION 3

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
7	RHOB 480V Option 3	Total : 1.000000	LT	\$	\$

Description:480 Volt Switchgear and Transformer Replacement, Phase IV, Vault #1 (RHOB), 990347D. May be exercised at any time during Fiscal Year 2010 (October 1, 2009 through September 30, 2010)

Lump-Sum Price for Option 3

\$

OPTION 4

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
8	RHOB 480V Option 4	Total : 1.000000	LT	\$	\$

Description:480 Volt Switchgear and Transformer Replacement, Phase II, Vault #3 (RHOB), 990347B. May be exercised at any time during Fiscal Year 2011 (October 1, 2010 through September 30, 2011)

Lump-Sum Price for Option 4

\$

OPTION 5

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
9	RHOB 480V Option 5	Total : 1.000000	LT	\$	\$

Description:480 Volt Switchgear and Transformer Replacement, Phase III, Vault #4 (RHOB), 990347C. May be exercised at any time during Fiscal Year 2011 (October 1, 2010 through September 30, 2011)

Lump-Sum Price for Option 5

\$

OPTION 6

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
--------	----------------	----------	---------------	-----------------	----------------------------

10	RHOB 480V Option 6	Total : 1.000000	LT	\$	\$
Description: 480 Volt Switchgear and Transformer Replacement, Phase IV, Vault #1 (RHOB), 990347D. May be exercised at any time during Fiscal Year 2011 (October 1, 2010 through September 30, 2011)					

Lump-Sum Price for Option 6

\$

OPTION 7

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
11	RHOB 480V Option 7	Total : 1.000000	LT	\$	\$
Description: 480 Volt Switchgear and Transformer Replacement, Phase III, Vault #4 (RHOB), 990347C. May be exercised at any time during Fiscal Year 2012 (October 1, 2011 through September 30, 2012)					

Lump-Sum Price for Option 7

\$

OPTION 8

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
12	RHOB 480V Option 8	Total : 1.000000	LT	\$	\$
Description: 480 Volt Switchgear and Transformer Replacement, Phase IV, Vault #1 (RHOB), 990347D. May be exercised at any time during Fiscal Year 2012 (October 1, 2011 through September 30, 2012)					

Lump-Sum Price for Option 8

\$

OPTION 9

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
13	RHOB 480V Option 9	Total : 1.000000	LT	\$	\$
Description: 480 Volt Switchgear and Transformer Replacement, Phase III, Vault #4 (RHOB), 990347C. May be exercised at any time during Fiscal Year 2013 (October 1, 2012 through September 30, 2013)					

Lump-Sum Price for Option 9

\$

OPTION 10

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
14	RHOB 480V Option 10	Total : 1.000000	LT	\$	\$
Description: 480 Volt Switchgear and Transformer Replacement, Phase IV, Vault #1 (RHOB), 990347D. May be exercised at any time					

during Fiscal Year 2013 (October 1, 2012 through September 30, 2013)

Lump-Sum Price for Option 10 \$

Lump-Sum Price for All Options \$

Lump-Sum Price for Base and All Options \$

**AOC PAST PERFORMANCE QUESTIONNAIRE
RFP090016**

**480V SWITCHGEAR AND TRANSFORMER REPLACEMENT, RAYBURN HOUSE
OFFICE BUILDING (RHOB)**

The company listed below is preparing an offer on the above project for the Architect of the Capitol, Washington, DC. Your name has been provided as a customer reference regarding performance under a past contract with your agency/company. Your comments are considered Source Selection Sensitive, therefore, you are advised that your response will be safeguarded to the extent cited in the Federal Acquisition Regulation (FAR) 42.1503. FAR prohibits the release of past performance evaluations to other than other Government personnel and the company whose performance is being evaluated during the period the information may be used to provide source selection information.

This past performance questionnaire is being submitted by the contractor and you are requested complete it and return it to the Architect of the Capitol to the attention of Mr. Fred Witcher at FAX number (866)539-4925 on or before the proposal submission due date of **11 AUG 09**. While all elements below may not apply, please complete as much as possible.

Company/Individual Requesting Past Project Information:

Name: _____

Past Project Title On Which The Company Is Being Evaluated

Project Title : _____

Evaluator POC (for verification purposes)

Name: Agency/Company, POC _____ Date: _____

Phone No.: _____ Fax No. _____

E-mail Address: _____

Address: _____

Position held or function in relation to project: _____

Ratings: Please evaluate the contractor's performance using the following ratings:

- | | |
|------------------|--|
| “O” Outstanding | The contractor's performance clearly exceeded the contract requirements. |
| “S” Satisfactory | The contractor's performance met the contract requirements. |

AOC PAST PERFORMANCE QUESTIONNAIRE
RFP090016

- “M” Marginal The contractor’s performance met the minimum contract requirements but with difficulty.
- “U” Unsatisfactory The contractor’s performance was poor and/or did not satisfy contract requirements.

Please rate and provide supporting information for the following. If the rating is Outstanding or Unsatisfactory, please provide specific contract/job performance areas which were exceeded or not performed in accordance with the contract’s minimum requirements. (Use additional sheets as needed)

1. Performance in meeting delivery/completion schedules: _____

Rating: _____

2. What did the contractor do to improve or resolve schedule problems, if any? _____

Rating: _____

3. The contractor’s quality control (CQC). _____

Rating: _____

4. The contractor’s performance in delivering quality work in accordance with the contract: _____

Rating: _____

5. The contractor’s ability to provide the required work at a reasonable total price. _____

Rating: _____

6. The contractor’s compliance with labor standards, if applicable. _____

Rating: _____

7. The contractor’s compliance with safety standards. _____

Rating: _____

AOC PAST PERFORMANCE QUESTIONNAIRE
RFP090016

8. Has the contractor been given any of the following: Cure notice, show cause, letters of reprimand, suspension of payments, termination? If yes, please explain. _____

Rating:

9. Would you award another contract to this contractor? If no, please state reasons for not recommending this contractor additional work. _____

Rating:

10. Was the customer satisfied with the end product? _____

Rating:

11. The relationship between the contractor and owner's contract team/Contracting Officer/COR/COTR?

Rating:

12. The contractor's on-site management and coordination of subcontractors.

Rating:

13. The contractor's overall corporate management, integrity, reasonableness and cooperative conduct.

Rating:

14. Has the contractor filed any modifications? _____ How many? _____
And to what extent? _____

15. Has the contractor been provided an opportunity to discuss any negative performance ratings?

If so, what were the results? _____

AOC PAST PERFORMANCE QUESTIONNAIRE
RFP090016

16. **OVERALL RATING**

Rating: _____

17. Please provide any additional comments: _____

RFP 090016, 480V Switchgear and Transformer Replacement, Rayburn House
Office Building, Washington DC

SITE VISIT LIST OF ATTENDEES

Thursday, July 9, 2009

10:00 a.m.

PLEASE PRINT PLEASE PRINT PLEASE PRINT

Name of Representative	Company Name and Address	Telephone & FAX Numbers
Vince Lupo DREW LYDCH Jennings Sch	Tot Electric Co 2340 Monumental Ave Baltimore MD 21227	(410) 242-8303 ()
Steve Barry Rodney Kullens	Freestate Electrical Service 13335 Mid Atlantic Blvd Laurel MD	(O) (301) 595-0665 C (301) 343-7205
Joseph Benoit	The Ryan Co 25 Constitution Dr. TAVUNTON MA 02180	(508) 742-2500 ()
Michael Knecht	Cynogy Electric 1612 Professional Blvd Suite H Cotton Md 21114	O (410) 451-2345 C (410) 451-6955
Bill Sanders	AOC Eled. Shop	() 5-4858 ()
JOE SWOZI	AOC PROJECT MGMT DIVISION	() 63473 ()
FRISO WITCHER	AOC - PROUREMENT	(202) 226 7092 ()
		() ()