

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE	
2. AMENDMENT/MODIFICATION NO. 10		3. EFFECTIVE DATE 11/12/2009	4. REQUISITION/PURCHASE REQ. NO. CB 090196
5. PROJECT NO. (If applicable) 900265L		6. ISSUED BY AOC - Procurement Division 2nd & D Streets, SW Room H2-263 WASHINGTON, DC 20515	
7. ADMINISTERED BY (If other than Item 6)		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code)		(X) 9A. AMENDMENT OF SOLICITATION NO. RFP090070 X 9B. DATED (SEE ITEM 11) 08/17/2009 10A. MODIFICATION OF CONTRACT/ORDER NO. 10B. DATED (SEE ITEM 11)	
CODE	FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☒ is extended, ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

This amendment is executed to extend the due date and time for receipt of proposals to 3 DEC 09, 1:00P.M.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Frederick Witcher, Jr.	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA By (Signature of Contracting Officer)	16C. DATE SIGNED

Summary Info Continuation Page

Contractor shall furnish all labor, equipment, materials and incidentals to perform interim painting of the U.S. Capitol Dome per the attached Specifications (Sections 000001 - 099000), General Conditions (29 pages), Supplementary Conditions (3 pages), Representations and Certifications (6 pages), Solicitation Conditions (9 pages), Division 1 (35 pages), Davis-Bacon Schedule DC080004 and all attachments.

BASE

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
1	Interim Painting	Total : 1.000000	LT	\$	\$
Description: Includes all work from the top of the Lantern down to the top plate of the Peristyle floor level					

Lump-Sum Price for Base

\$

OPTION 1

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
2	Interim Painting (Option 1)	Total : 1.000000	LT	\$	\$
Description: Includes all exterior and interior work from the top plate of the Peristyle level down to the roof level. The interior dome skirt work includes painting.					

Lump-Sum Price for Option 1

\$

Lump-Sum Price for All Options

\$

Lump-Sum Price for Base and All Options

\$