## AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

					1. PAGE 1 OF 3 PAGES			
2. AMENDMENT/MODIFICATION NO.: 003	3. EFFECTIVE DATE 08AUG2006	4. PURCHASE REQUISITION NO.: NA		5A. SOLICITATION/CONTRACT/PROJECT TITLE  0/M SERVICES - USCP Facilities  5B. PROJECT NO (If applicable)				
6. ISSUED BY  ARCHITECT OF THE CAPITOL  United States Capitol  Washington, D.C. 20515			7. ADDRESS AMENDMENT/MODIFICATION TO Architect of the Capitol Procurement Division Ford House Office Building, Room H2-263 Attn: (CAROLYN HORNE) Second and "D" Streets, S.W. Washington, DC 20515					
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			(X)	9A. AMENDMENT OF SOLICITATION AOC060123  9B. DATED (See Item 11) Date 29JUN 2006	I NO.			
TO ALL OFFERORS				10A. MODIFICATION OF CONTRACT/	ORDER NO.			
11. THIS ITEM APPLIES ONLY TO AMENDMENTS OF SOLICITATIONS								

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offers IS EXTENDED TO 25 AUGUST 2006 @ 2:00 P.M. (LOCAL). Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment;

(b) By acknowledging receipt of this amendment in Block 12 of the AOC 33 or Block 19 of the AOC 1442 of the original solicitation package, giving amendment number and its date; or (c) By separate letter which includes a reference to the solicitation and amendment numbers.

FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter, provided each letter makes reference to the solicitation and this amendment, and is received prior to the opening/receipt hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) NA

## 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS AND MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

Check One								
	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.							
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)(1)							
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
	D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor is not, is required to sign this document and return it to the issuing office.								
14. DESCRIPTION OF AMENDMENT/MODIFICATION: SEE PAGE 2								
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.								
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME OF CONTRACTING OFFICER (Type or print)					
	EROR/CONTRACTOR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA By (Signature of Contracting Officer)	16C. DATE SIGNED				
(Sign	nature of person authorized to sign)							

## CONTINUATION PAGE TO AOC 30 Page 2

AMENDMENT NO.: 003 Solicitation No.: AOC060123

- 1. This Amendment No.003 is issued to address Contractor Questions.
- 2. Copies of the Government's Equipment listing maybe obtained by **submitting a request by email to**: **chorne@aoc.gov**. Upon receipt of your request, a copy of this document will be **EMAILED TO YOU!** (**Please provide your complete EMAIL ADDRESS.**)
- 3. PLEASE NOTE THAT NO ADDITIONAL QUESTIONS WILL BE ACCEPTED IN REGARDS TO THIS RFP.
- 4. The Date/time for receipt of offers furnished in response to this RFP is : 25 August 2006 @ 2:00 P.M. (Local time)
- 5. All other aspects of subject solicitation remain unchanged.

## AOC RFP NO. 060123 - O/M SERVICES FOR THE USCP-WASHINGTON, DC

Q1) At the pre-bid conference it was mentioned that a revised equipment list would be issued when will this be available.

A revised document has been attached to this amendment.

Q2) What is the name and telephone number of the current landscaping/grounds/snow removal contractor?

Services are currently performed in-house

Q3) What is the name of the current special events contractor?

The Architect of the Capitol is a Federal Agency under the Legislative branch of the Federal Government and is not subject to FOIA; however, the following information is provided: FT Meyer Construction Co is the contractor for bike rack placement/removal.

**Q4).** Who currently maintains the fire alarm, DDC control, electrical testing systems.

Currently the fire alarm, DDC Control, electrical testing systems, etc are all maintained by in-house employees.

Q5). What are the sizes and types of filters used for the filter bank located in the driveway of 119 D street N.E.?

Information is currently unavailable and is being researched.

**Q6).** Safety edges on the overhead doors located at the K-9 facility in Blue planes do appear to have safety edges on the bottom of the doors. Will these safety edges be installed prior to award of this contract.

The safety edges on the overhead doors located at interim offsite delivery facility at DC Village have already been installed.