

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE 1 OF 2 PAGES
2. AMENDMENT/MODIFICATION NO. 02	3. EFFECTIVE DATE 04/06/2007	4. REQUISITION/PURCHASE REQ. NO. CB 070059	5A. TITLE: 020188, Emergency Electrical Service Upgrade, CB		5B. PROJECT NO. 020188
6. ISSUED BY AOC - Procurement Division 2nd & D Streets, SW Room H2-263 WASHINGTON, DC 20515		CODE 9901	7. ADMINISTERED BY (If other than Item 6) AOC - Procurement Division 2nd & D Streets, SW ATTN: Ryan Kirkwood Room H2-263 WASHINGTON, DC 20515		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code)				(X)	9A. AMENDMENT OF SOLICITATION NO. RFP070086
				X	9B. DATED (SEE ITEM 11) 03/09/2007
					10A. MODIFICATION OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 11)
CODE		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended,

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 7 and 14, and returning ___1___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
SEE LINE ITEMS

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this Amendment is to add the sign in sheet from the site visit and change the answer to question 7 of RFP070086 Question&response.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Ryan I. Kirkwood Contract Specialist	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

Summary Info Continuation Page

BASE

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
1	General Construction Contract	Total : 1.00	LT	\$	\$
Description: The Contractor shall furnish all supplies, equipment, personnel and services necessary to perform the work for the procurement and installation of a new 13.2 KV wiring and an emergency Diesel Generator System with associated equipment for the United States Capitol Building. The work includes new primary feeders to the House and Senate sides of the Capitol's new emergency substations. The work also includes the removal of two (2) existing 230KW Generators including the outdoor generator remote radiators to be turnover the to AOC and delivered to AOC designated storage facilities (within 50 miles) for the Emergency Electrical Service, United States Capitol, Washington, D.C. (see the SPECIFICATIONS AND THE CONTRACT DRAWINGS) as required by the Architect of the Capitol.					
Lump-Sum Price for Base					\$

AMENDMENT NO.: 02

Solicitation No.: RFP070086

This amendment is issued as follows: To change the response to question 7 of RFP070086 Questions&Response from (Note: Outside Business Hours (**Monday to Sunday - 6:00P.M. to 8:00 A.M.**)) to (Note: Outside Business Hours (**Monday to Sunday - 7:00P.M. to 7:00 A.M.**)).

ATTACHMENT: RFP070086 Site Visit Attendance Roster

Distribution:

Contract File

US Capitol Building Emergency Electrical Service, U.S. Capitol, Washington DC

SITE VISIT LIST OF ATTENDEES

Tuesday, March 20, 2007

9:00 a.m.

PLEASE PRINT PLEASE PRINT PLEASE PRINT

<u>Name of Representative</u>	<u>Company Name and Address</u>	<u>Telephone & FAX Numbers</u>
Phil Whittaker	FORRESTER CONSTRUCTION 12231 Parklawn Drive Bukhale Md 20852	(301) 255 0394 (301) 255 0395
DAVID Ashburn	Cynergy Electric 303 Naples Rd Suite 112 Millersville MD 21108	(410) 729 1010 (410) 729 0077
Michael Knecht	Cynergy Electric 303 Naples Rd Suite 112 Millersville MD 21108	(410) 729 1010 (410) 729 0077
Edw. Hoot	Acc / Pnd / CMB	() 6-4098 ()
Kevin Morton	Aikma	(301) 785-6886 ()
Paul Shouse	Paul Shouse / Superintendent Netelco	(301) 943-0784 ()
Paul Ehrenau	Netelco / Estimator	(301) 350 1325 (301) 350 0027
Wright Sullivan	Aikma	() ()

Paul Probus	AOC	(202) 228-0492 (202) 329-6423 () ()
KARA A. ECHON PEREIRA	AOC - JE - PMD	(202) 226-4719 ()
RAMON S. SORIENTE	AOC - PMD R.SORIENTE@AOC.GOV	(202) 226-3304 ()
JOHN MCLLAIN	IMI, INC.	(301) 948-4310 (301) 948-097
Edward Kim	HSH Development Co.	(801) 881-3500 (801) 881-3505
Chris Gardenhour	AOC / PMD / CMB cgardenh@aoc.gov	(202) 226-2505 ()
Dwayne Thomas	AOC RSThomas@aoc.gov	(202) 225-1970 ()
Paul Maires	M.C. Deen Paul.Maires@MCDEN	(202) 910-915 ()
Douglas Mason	The Choppy Corp DMASON@Choppy Corp. Con	(617) 884-2525 (617) 884-6723 F
		() ()
		() ()

TOM JACQUES
EPIC ENERGY

(208) 578-0960
(931) 241-6761

()

()

Jack Cowart
The Ryan Company
Trenton, MA

(508) 742-2500
(508) 742-2540

JEFF GACKER
United Rigging
Boltsville, MA

(301) 837-8510
(240) 373-7773

FAX 301-537-8510

()

()

()

()

()

()

()

()

()

()

()

()

()

()

()

()