

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE	
2. AMENDMENT/MODIFICATION NO. 07		3. EFFECTIVE DATE 08/22/2008		4. REQUISITION/PURCHASE REQ. NO. SB 080260	
5. PROJECT NO. (If applicable) 040179					
6. ISSUED BY AOC - Procurement Division 2nd & D Streets, SW Room H2-263 WASHINGTON, DC 20515		CODE 9901		7. ADMINISTERED BY (If other than Item 6)  CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code)				(X)	
				9A. AMENDMENT OF SOLICITATION NO. RFP080066	
				X	
				9B. DATED (SEE ITEM 11) 07/25/2008	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 11)	
CODE		FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended,					
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
<b>13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>					
CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).				
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
	D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) THE DUE DATE AND TIME FOR RECEIPT OF PROPOSALS REMAINS 26 AUG 08, 1:00 P.M.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Frederick Witcher, Jr.		
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA By (Signature of Contracting Officer)	
				16C. DATE SIGNED	

## Summary Info Continuation Page

## B1 ADDITIONAL INFORMATION

**Question:** Laydown Area - Is this area for storage of granite that was removed only or can it be used for storage new materials also?

**Response:** Major storage of new or existing materials such as the removal & reuse of Stone Balustrade and assembly & stone curb on sites is not permitted. The contractor shall provide off-site major storage staging area; laydown area is for storing new small materials only.

**Question:** Is this area to be enclosed with a metal or wood fence?

**Response:** AOC Standard Wood Fence. See attached SK-C701.

**Question:** Drawings A101, A303, A304, A305 and A501 indicate a Standing Seam Copper Roof Assembly. Specification does not include this section. Please provide specification for Standing Seam Copper Roof Assembly.

**Response:** A specification for Roof Assembly is not available at this time. However, we estimate that this work costs under \$25,000.00.

BASE

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
1	EMERGENCY GENERATOR SYSTEM, RSOB, PROJECT 040179, GENERATOR #1 ONLY	Total : 1.000000	EA	\$	\$
<b>Description:</b> Includes all labor, material, equipment and incidentals for the Emergency Generator System, Russell Senate Office Building (RSOB), Washington, D.C., as defined in the General Conditions, Supplementary Conditions, Representations and Certifications, Solicitation Conditions, all specifications and drawings, attachments, etc.					

Lump-Sum Price for Base

\$

OPTION 1

Number	Commodity Name	Quantity	Unit of Issue	Unit Price (\$)	Total Cost (\$, Inc. disc)
2	OPTION #1 - EMERGENCY GENERATOR SYSTEM, RSOB, PROJECT 040179, GENERATOR #2 ONLY	Total : 1.000000	EA	\$	\$
<b>Description:</b> Includes all labor, material, equipment and incidentals for the Emergency Generator System, Russell Senate Office Building (RSOB), Washington, D.C., as defined in the General Conditions, Supplementary Conditions, Representations and Certifications, Solicitation Conditions, all specifications and drawings, attachments, etc. Includes 1000KW generator with 1600A Switch and all HVAC system & associated devices attached to Generator #2 (sound attenuator, louvers, muffler system/generator exhaust pipes, motorized dampers) shown in drawing M301 Section B/M102/M103. .					

Lump-Sum Price for Option 1

\$

Lump-Sum Price for All Options

\$

Lump-Sum Price for Base and All Options

\$